| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $  847,651.41

CALL ORDER : 500 CONTRACT I D :
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET- ASI DE :

VENDOR RANKI NG :

SR 1
WAYNE

2435005

DATE :
PAGE :

03/ 29/
500 -1

100. 0000%
116. 3971%
122.9241%
123. 3197%

1 35-1917625 M LESTONE CONTRACTCRS, L.P.
2  35-1385672 FORCE CONSTRUCTI ON

3  35-1128289 BEATY CONSTRUCTI ON, | NC.

4  35-1609544 SCHUTT- LOOKABI LL CO

ROUTE
B -24007- A COUNTI ES :
GREENFI ELD DI STRI CT
75 WORK DAYS
PRQJECT( S)
$
$
$
$

637, 497. 00
742, 028. 45
783, 637. 80
786, 159. 91

00

| (1) 35-1917625

| (2) 35-1385672

| M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON

LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

SECTI ON 0001 BRI DGE REMOVAL

0001 105- 01925 7.000 NOS | 1700. 00000
FIELD OFFICE, 51.1 n2 |

0002 105- 06845 LUMP| 6000. 00000
CONSTRUCTI ON ENGI NEERI NG |

0003 110- 01001 LUMP|  30000. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0004 201-52370 LUMP|  11000. 00000
CLEARI NG RI GHT OF WY |

0005 202- 02241 408.141 m | 3. 60000
GUARDRAI L, REMOVE |

0006 202- 02272 145.000 m | 6. 00000
PAVED S| DE DI TCH, REMOVE |

0007 202- 02279 114.000 m | 9. 00000
CURB AND GUTTER, REMOVE |

0008 202-51330 LUMP|  34000. 00000
PRESENT STRUCTURE, REMOVE |

0009 202- 60820 360.000 n2 | 6. 50000
SURFACE M LLING ASPHALT |

0010 202- 90277 1.000 EACH 400. 00000
DETECTOR HOUSI NG REMOVE |

0011 203- 02000 5284.000 n8 | 7. 00000
EXCAVATI ON,  COVMMON |

0012 203- 02070 8746.000 n8 | 7. 00000
BORROW |

0013 205- 02224 417.000 [ 5. 70000

m
TEMPORARY EROCS|I ON AND SEDI MENT CONTRQL, |
PERI METER PROTECTI ON [

I I
AMOUNT|  UNI'T PRI CE AMOUNT]

[ (3) 35-1128289
| BEATY CONSTRUCTI ON,

UNT PRI CE
______________ o e meeeeeoao oo

11900.00‘ 1344. 00000 9408.00% 800. 00000
6000.00; 11760. 00000 11760.00I 14000. 00000
30000.00; 50523. 20000 50523.20I 39222. 00000
11000.00; 2464. 00000 2464.00I 7844. 00000
1469.31; 6. 60000 2693.73I 3. 45000

870.00; 7. 84000 1136.80I 4. 75000
1026.00; 6. 72000 766.08I 7.50000
34000.00; 55000. 00000 55000.00I 39200. 00000
2340.00; 6. 72000 2419.20I 12. 00000

400.00; 1680. 00000 1680.00I 375. 00000
36988.00; 7. 84000 41426.56I 11. 25000
61222.00; 10. 08000 88159.68I 10. 00000
2376.90I 6. 05000 2522.85{ 5. 40000

I NC.

5600.

14000.

39222.

7844.

1408.

688.

855.

39200.

4320.

375.

59445,

87460.

2251.

00

00

00

00

09

75

00

00

00

00

00

00

80



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 500 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 847, 651. 41 ROUTE : SR 1
CALL ORDER ;500 CONTRACT ID : B -24007-A COUNTI ES : WAYNE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1385672 | (3) 35-1128289
| M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 205-02231 163.000 m | 42. 00000 6846. 00| 22. 40000 3651. 20| 32. 00000 5216. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0015 211- 02060 148.000 nB | 28. 00000 4144. 00| 19. 82000 2933. 36| 40. 00000 5920. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 303-52308 2413.500 My | 16. 00000 38616. 00| 15. 46000 37312. 71| 15. 75000 38012. 63
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0017 402- 05468 1976.300 My | 43. 50000 85969. 05| 48. 72000 96285. 34| 43. 50000 85969. 05
HVA BASE 25.0 nm MNAINLI NE | | |
0018 402-05474 1309.000 My | 42. 50000 55632. 50| 47. 60000 62308. 40| 42.50000 55632. 50
HVA | NTERVEDI ATE 19. 0 mm  NMAI NLI NE | | |
0019 402-05477 262.530 My | 59. 00000 15489. 27| 66. 08000 17347. 98| 59. 00000 15489. 27
HVA SURFACE 9.5 nm MAI NLI NE | | |
0020 402- 05481 491.700 My | 54. 00000 26551. 80| 60. 48000 29738. 02| 54. 00000 26551. 80
HVA BASE 25.0 nm SHOULDER | | [
0021 405- 05518 8390.000 n2 | 0. 55000 4614. 50| 0. 62000 5201. 80| 0. 55000 4614. 50
ASPHALT FOR PRI ME COAT | | |
0022 406- 05521 6627.600 nR2 | 0. 06000 397. 66| 0. 07000 463. 93| 0. 06000 397. 66
ASPHALT FOR TACK COAT | | |
0023 407-04348 1821.300 n2 | 3. 00000 5463. 90| 3. 36000 6119. 57| 3. 00000 5463. 90
SEAL COAT, 2 | | |
0024 601- 02206 281.940 m | 23. 00000 6484. 62| 26. 88000 7578. 55| 23. 40000 6597. 40
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG [ | |
0025 601- 05071 1.000 EACH| 1625. 00000 1625. 00| 2016. 00000 2016. 00| 1550. 00000 1550. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 7 [ [ |
0026 601-94689 1.000 EACH 3440. 00000 3440. 00| 3584. 00000 3584. 00| 3275. 00000 3275. 00
GUARDRAI L END TREATMENT, OS | | |
0027 601- 95203 4.000 EACH 770. 00000 3080. 00| 784. 00000 3136. 00| 730. 00000 2920. 00
GUARDRAI L END TREATMENT, |, FCR | | [
TEMPORARY BRI DGE APPROACHES | | |
0028 601-97774 1.000 EACH 2300. 00000 2300. 00| 2464. 00000 2464. 00| 2200. 00000 2200. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | [ |
0029 601-99105 388.620 m | 33. 90000 13174. 22| 33. 69000 13092. 61| 32. 32000 12560. 20
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0030 605-06140 100.000 m | 80. 00000 8000. 00| 35. 84000 3584. 00| 75. 00000 7500. 00
CURB AND GUTTER, CONCRETE | | [
0031 610- 05527 18.000 My | 95. 00000 1710. 00| 106. 40000 1915. 20| 95. 00000 1710. 00
I

HVA FCR APPROACHES



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 500 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 847, 651. 41 ROUTE : SR 1
CALL ORDER : 500 CONTRACT ID : B -24007-A COUNTI ES : WAYNE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-1385672 | (3) 35-1128289
| M LESTONE CONTRACTCRS, L. P. | FORCE CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0032 611- 05330 342.400 n2 | 50. 00000 17120. 00| 44. 80000 15339. 52| 50. 00000 17120. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 nm | | |
0033 615- 06490 5.000 EACH 110. 00000 550. 00| 140. 00000 700. 00| 106. 00000 530. 00
Rl GHT OF WAY MARKER | |
0034 615- 06527 1.000 EACH 339. 97000 339. 97| 308. 00000 308. 00| 325. 00000 325. 00
MONUMENT, SECTI ON CORNER | | |
0035 616- 02320 910.000 n2 | 2. 00000 1820. 00| 2. 52000 2293. 20| 2. 25000 2047.50
GEOTEXTI LES | | |
0036 616- 03472 731.000 My | 25. 00000 18275. 00| 24. 42000 17851. 02| 25. 00000 18275. 00
Rl PRAP, REVETMENT 450 nm | | |
0037 621- 01004 2.000 EACH 1100. 00000 2200. 00| 1176. 00000 2352. 00| 1050. 00000 2100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621-01743 10.000 kg | 13. 10000 131. 00| 14. 00000 140. 00| 12. 50000 125. 00
SEED M XTURE, GRASS, 2 | | |
0039 621- 06545 1.000 My | 640. 00000 640. 00| 683. 20000 683. 20| 610. 00000 610. 00
FERTI LI ZER | | |
0040 621- 06548 20.000 kg | 47. 00000 940. 00| 50. 40000 1008. 00| 45. 00000 900. 00
SEED M XTURE, CV | | |
0041 621- 06553 210.000 kg | 8. 50000 1785. 00| 9. 13000 1917. 30| 8. 15000 1711. 50
SEED M XTURE, R | | |
0042 621- 06557 25.000 kg | 13. 25000 331. 25| 14. 11000 352. 75| 12. 60000 315. 00
SEED M XTURE, T | | |
0043 621- 06565 4,900 My | 494. 00000 2420. 60| 526. 40000 2579. 36| 470. 00000 2303. 00
MULCH NG MATERI AL | |
0044 621- 06567 25.000 kL | 0. 55000 13. 75| 0. 56000 14. 00| 0. 50000 12. 50
WATER | | |
0045 621- 06574 615.000 n2 | 6. 80000 4182. 00| 7. 28000 4477. 20| 8. 75000 5381. 25
SODDI NG | | |
0046 622-52436 4.000 EACH 26. 30000 105. 20| 28. 00000 112. 00| 25. 00000 100. 00
SIGN, DO NOT MOW OR SPRAY | | |
0047 622-91786 560. 000 EACH| 8. 50000 4760. 00| 8. 96000 5017. 60| 8. 00000 4480. 00
SEEDLI NG | | |
0048 713-91028 LUVP|  41000. 00000 41000.00]  65856. 00000 65856. 00| 116865. 00000 116865. 00
TEMPORARY RUNAROUND | | |
0049 715- 05022 61.000 m | 230. 00000 14030. 00| 179. 20000 10931. 20| 170. 00000 10370. 00
PIPE, TYPE 1, CI RCULAR 1050 nm | | |
0050 715-05119 30.000 m | 125. 00000 3750. 00| 56. 00000 1680. 00| 80. 00000 2400. 00
PIPE, TYPE 1, CRCULAR 375 mm | | |
0051 715-05168 4.000 m | 165. 00000 660. 00| 67. 20000 268. 80| 170. 00000 680. 00
|

PIPE, TYPE 3, Cl RCULAR 300 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 500 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 847, 651. 41 ROUTE : SR 1
CALL ORDER ;500 CONTRACT ID : B -24007-A COUNTI ES : WAYNE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1385672 | (3) 35-1128289
| M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0052 715-05169 48.000 m | 90. 00000 4320. 00| 50. 40000 2419. 20| 90. 00000 4320. 00
PIPE, TYPE 3, O RCULAR 375 nm | [ |
0053 715-05842 2.000 EACH 970. 00000 1940. 00| 448. 00000 896. 00| 1220. 00000 2440. 00
CONCRETE ANCHOR, 1050 mm | | [
0054 715- 46000 1.000 EACH 375. 00000 375. 00| 239. 68000 239. 68| 200. 00000 200. 00
PI PE END SECTI ON, 300 mm | | [
0055 715- 46005 6.000 EACH 375. 00000 2250. 00| 234. 08000 1404. 48| 205. 00000 1230. 00
PI PE END SECTION, 375 mm | | [
0056 720- 45045 1.000 EACH| 1750. 00000 1750. 00| 1265. 60000 1265. 60| 1550. 00000 1550. 00
I NLET, J10 | | |
0057 801-04308 2.000 EACH 100. 00000 200. 00| 108. 64000 217. 28| 120. 00000 240. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0058 801- 06196 2.000 EACH 205. 00000 410. 00| 218. 40000 436. 80| 140. 00000 280. 00
DETOUR ROUTE MARKER ASSEMBLY, MULTI PLE | | |
ROUTES | | |
0059 801- 06203 533.000 m | 0. 50000 266. 50| 1. 12000 596. 96| 0. 60000 319. 80
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0060 801- 06207 2533.000 m | 3. 00000 7599. 00| 3. 25000 8232. 25| 3. 40000 8612. 20
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 mMm | |
0061 801- 06605 8.000 EACH 52. 00000 416. 00| 56. 00000 448. 00| 65. 00000 520. 00
BARRI CADE, |11A | | [
0062 801- 06606 8.000 EACH 52. 00000 416. 00| 56. 00000 448. 00| 80. 00000 640. 00
BARRI CADE, 111B | | [
0063 801- 06625 26. 000 EACH 60. 00000 1560. 00| 63. 84000 1659. 84| 100. 00000 2600. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0064 801- 06640 28.000 EACH 72. 00000 2016. 00| 80. 64000 2257. 92| 80. 00000 2240. 00
CONSTRUCTI ON SIGN, A | | |
0065 801- 06645 13. 000 EACH 35. 00000 455. 00| 39. 20000 509. 60| 40. 00000 520. 00
CONSTRUCTI ON SIGN, B | |
0066 801- 06649 27.000 EACH 8. 50000 229. 50| 9. 52000 257. 04| 12. 50000 337.50
TEMPORARY RAI SED PAVEMENT MARKER, 1 | | |
0067 801-06775 LUWP| 8000. 00000 8000. 00| 11200. 00000 11200. 00| 20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | | |
0068 802-05701 60.000 m | 50. 00000 3000. 00| 39. 20000 2352. 00| 48. 00000 2880. 00
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | [ [
0069 804-06770 2.000 EACH 19. 00000 38. 00| 56. 00000 112. 00| 18. 00000 36. 00
DELI NEATOR PCST | | [
0070 805-01843 1.000 EACH 295. 00000 295. 00| 280. 00000 280. 00| 300. 00000 300. 00

S| GNAL HANDHOLE ADJUST TO GRADE [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 500 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 847, 651. 41 ROUTE : SR 1
CALL ORDER ;500 CONTRACT ID : B -24007-A COUNTI ES : WAYNE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1385672 | (3) 35-1128289
| M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0071 805-78470 40.000 m | 3. 20000 128. 00| 1. 68000 67. 20| 3. 25000 130. 00
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0072 805- 78785 1.000 EACH 614. 00000 614. 00| 952. 00000 952. 00| 645. 00000 645. 00
S| GNAL DETECTCR HOUSI NG | | [
0073 805- 78795 11.000 m | 72. 00000 792. 00| 72. 80000 800. 80| 70. 00000 770. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0074 808-06712 45.000 m | 0. 58000 26. 10| 0. 60000 27. 00| 1. 00000 45. 00
LINE, PAINT, BROKEN, YELLON 100 mm [ [ [
0075 808-06713 795.000 m | 0. 58000 461. 10| 0. 60000 477. 00| 0. 50000 397.50
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0076 808-06714 785.000 m | 0. 58000 455, 30| 0. 60000 471. 00| 0. 50000 392. 50
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0077 808- 75998 26. 000 EACH 50. 00000 1300. 00| 54. 88000 1426. 88| 42. 00000 1092. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 637, 497. 00| $ 742, 028. 45| $ 783, 637. 80
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-

CONTRACT TOTALS | $ 637, 497. 00| $ 742, 028. 45| $ 783, 637. 80




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 500 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 847, 651. 41 ROUTE : SR 1
CALL ORDER ;500 CONTRACT ID : B -24007-A COUNTI ES : WAYNE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-1609544 | |
| SCHUTT- LOOKABI LL CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REMOVAL

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON [ |
0014 205-02231 163.000 m | 35. 00000 5705. 00|

TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, |
RI PRAP DI TCH CHECK | |

I

I

I
0001 105-01925 7.000 NOS | 1265. 76000 8860. 32| |
FIELD OFFICE, 51.1 n2 | [ |
0002 105- 06845 LUMP|  14229. 85000 14229. 85| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  39300. 00000 39300. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUVP| 7514. 35000 7514. 35| |
CLEARI NG RI GHT OF VAY | | |
0005 202- 02241 408.141 m | 6. 06000 2473. 33| |
GUARDRAI L, REMOVE | | |
0006 202- 02272 145.000 m | 4.77000 691. 65| |
PAVED S| DE DI TCH, REMOVE | | |
0007 202- 02279 114.000 m | 9. 51000 1084. 14| |
CURB AND GUTTER, REMOVE | | |
0008 202- 51330 LUMP|  96003. 57000 96003. 57| |
PRESENT STRUCTURE, REMOVE | | |
0009 202- 60820 360.000 n2 | 10. 58000 3808. 80| |
SURFACE M LLING ASPHALT | [ |
0010 202- 90277 1.000 EACH 139. 83000 139. 83| |
DETECTOR HOUSI NG, REMOVE | | |
0011 203- 02000 5284.000 n8 | 8. 99000 47503. 16| |
EXCAVATI ON,  COVMMON | | |
0012 203- 02070 8746.000 n8 | 6. 96000 60872. 16| |
BORROW | [ |
0013 205- 02224 417.000 m | 14. 03000 5850. 51| |
I
I
I
|
0015 211- 02060 148.000 n8 31. 19000 4616. 12 |
B BORROW FOR STRUCTURE BACKFI LL [ |
0016 303- 52308 2413.500 My | 16. 69000 40281. 32| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0017 402- 05468 1976.300 My | 46. 94000 92767. 52| |
HVA BASE 25.0 mm MAI NLI NE | [ |
0018 402- 05474 1309.000 My | 45. 86000 60030. 74| |
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | [ |
0019 402- 05477 262.530 My | 63. 66000 16712. 66| |
I I

HVA SURFACE 9.5 mm MAI NLI NE



MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR
SEEDI NG

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 500 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 847, 651. 41 ROUTE : SR 1
CALL ORDER ;500 CONTRACT ID : B -24007-A COUNTI ES : WAYNE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | |
| SCHUTT- LOOKABI LL CO | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0020 402-05481 491.700 My | 58. 27000 28651. 36| |
HVA BASE 25.0 nm SHOULDER | | |
0021 405-05518 8390.000 n?2 | 0. 59000 4950. 10| |
ASPHALT FOR PRI ME COAT | | |
0022 406- 05521 6627.600 n2 | 0. 06000 397. 66| |
ASPHALT FOR TACK COAT | | [
0023 407-04348 1821.300 n2 | 3. 24000 5901. 01| |
SEAL COAT, 2 | | [
0024 601- 02206 281.940 m | 25. 63000 7226. 12| |
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0025 601- 05071 1.000 EACH 1704. 82000 1704. 82| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 7 [ [ |
0026 601- 94689 1.000 EACH| 3366. 48000 3366. 48| |
GUARDRAI L END TREATMENT, OS | | [
0027 601- 95203 4.000 EACH 631. 22000 2524. 88| |
GUARDRAI L END TREATMENT, 1, FOR | | |
TEMPORARY BRI DGE APPROACHES | | |
0028 601-97774 1.000 EACH 2184. 98000 2184. 98| |
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | [ [
0029 601-99105 388.620 m | 35. 61000 13838. 76| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0030 605-06140 100.000 m | 65. 44000 6544. 00| |
CURB AND GUTTER, CONCRETE | [ |
0031 610- 05527 18.000 My | 102. 51000 1845. 18| |
HVA FOR APPROACHES | | |
0032 611- 05330 342.400 nR2 | 35. 57000 12179. 17| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0033 615- 06490 5.000 EACH 111. 14000 555. 70| |
R GHT OF WAY MARKER | | [
0034 615- 06527 1.000 EACH 367. 42000 367. 42| |
MONUMENT, SECTI ON CORNER | | [
0035 616- 02320 910.000 n2 | 2. 79000 2538. 90| |
GEOTEXTI LES | [ [
0036 616-03472 731.000 My | 26. 63000 19466. 53| |
Rl PRAP, REVETMENT 450 mm | | |
0037 621-01004 2.000 EACH 1132. 95000 2265. 90| |
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 500 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 847, 651. 41 ROUTE : SR 1
CALL ORDER ;500 CONTRACT ID : B -24007-A COUNTI ES : WAYNE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-1609544 | |
| SCHUTT- LOOKABI LL CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

DETOUR ROUTE MARKER ASSEMBLY, MULTI PLE | |
ROUTES [ |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0038 621-01743 10.000 kg | 13. 49000 134. 90| |
SEED M XTURE, GRASS, 2 | | |
0039 621- 06545 1.000 My | 658. 19000 658. 19| |
FERTI LI ZER | | |
0040 621- 06548 20.000 kg | 48. 56000 971. 20| |
SEED M XTURE, CV | | |
0041 621- 06553 210.000 kg | 8. 79000 1845. 90| |
SEED M XTURE, R | | |
0042 621- 06557 25.000 kg | 13. 60000 340. 00| |
SEED M XTURE, T | | |
0043 621- 06565 4.900 My | 507. 13000 2484. 94| |
MULCHI NG MATERI AL | | |
0044 621- 06567 25.000 kL | 0. 54000 13. 50| |
VATER | | |
0045 621-06574 615.000 n2 | 7.01000 4311. 15| |
SODDI NG | | |
0046 622- 52436 4.000 EACH 26. 98000 107. 92| |
SIGN, DO NOT MOW OR SPRAY | | |
0047 622-91786 560. 000 EACH| 8. 63000 4832. 80| |
SEEDLI NG | | |
0048 713-91028 LUMP|  83659. 06000 83659. 06| |
TEMPORARY RUNAROUND | | |
0049 715- 05022 61.000 m | 156. 09000 9521. 49| |
PIPE, TYPE 1, G RCULAR 1050 mm | | |
0050 715-05119 30.000 m | 66. 49000 1994. 70| |
PIPE, TYPE 1, CROULAR 375 nm | | |
0051 715-05168 4.000 m | 92. 36000 369. 44| |
PI PE, TYPE 3, CIRCULAR 300 nm | | |
0052 715- 05169 48.000 m | 73. 58000 3531. 84| |
PIPE, TYPE 3, CIROULAR 375 nm | | |
0053 715- 05842 2.000 EACH 549. 72000 1099. 44| |
CONCRETE ANCHOR, 1050 mm | | |
0054 715- 46000 1.000 EACH 233. 90000 233. 90| |
PI PE END SECTION, 300 mm | | |
0055 715- 46005 6.000 EACH 289. 67000 1738. 02| |
Pl PE END SECTION, 375 mm | | |
0056 720- 45045 1.000 EACH 1098. 09000 1098. 09| |
I NLET, J10 | | |
0057 801- 04308 2.000 EACH 107. 90000 215. 80| |
ROAD CLOSURE S| GN ASSEMBLY | | [
0058 801- 06196 2.000 EACH 134. 88000 269. 76| |
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 500 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 847, 651. 41 ROUTE : SR 1
CALL ORDER ;500 CONTRACT ID : B -24007-A COUNTI ES : WAYNE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | |
| SCHUTT- LOOKABI LL CO | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0059 801- 06203 533.000 m | 0. 54000 287. 82| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | [ |
0060 801- 06207 2533.000 m | 3. 24000 8206. 92| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0061 801- 06605 8.000 EACH 64. 74000 517. 92| |
BARRI CADE, |11A | | |
0062 801- 06606 8.000 EACH 75. 53000 604. 24| |
BARRI CADE, |11B | | |
0063 801- 06625 26. 000 EACH| 91. 72000 2384. 72| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0064 801- 06640 28. 000 EACH| 75. 53000 2114. 84| |
CONSTRUCTI ON SI GN, A | | |
0065 801- 06645 13. 000 EACH| 37. 77000 491. 01 |
CONSTRUCTI ON SIGN, B | | |
0066 801- 06649 27.000 EACH 11. 87000 320. 49| |
TEMPORARY RAI SED PAVEMENT MARKER, 1 | | |
0067 801-06775 LUWP| 20559. 77000 20559. 77| |
MAI NTAI NI NG TRAFFI C | | [
0068 802- 05701 60.000 m | 37. 77000 2266. 20| |
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [
0069 804-06770 2.000 EACH 53. 95000 107. 90| |
DELI NEATOR PCST | | [
0070 805-01843 1.000 EACH 269. 75000 269. 75| |
SI GNAL HANDHOLE ADJUST TO GRADE | | |
0071 805-78470 40.000 m | 1. 62000 64. 80| |
SI GNAL CABLE, ROADWAY LOCP, 1C 14CA | | |
0072 805- 78785 1.000 EACH 917. 15000 917. 15| |
S| GNAL DETECTOR HOUSI NG | | |
0073 805- 78795 11.000 m | 70. 14000 771. 54| |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0074 808-06712 45.000 m | 1. 08000 48. 60| |
LINE, PAINT, BROKEN, YELLON 100 mm | [ [
0075 808-06713 795.000 m | 0. 49000 389. 55| |
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0076 808-06714 785.000 m | 0. 49000 384. 65| |
LINE, PAINT, SOLID, YELLON 100 nm | | |
0077 808- 75998 26. 000 EACH| 41. 00000 1066. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 786, 159. 91| [

CONTRACT TOTALS [




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 510 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 749, 694. 08 RQUTE : |-65
CALL ORDER . 510 CONTRACT ID: B -24138-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 08/31/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0656059
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING [|NC $ 2, 815,612.57 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 2,920,801.61 103. 7359%
3 36-2231526 WALSH CONSTR CO CF | LL $ 2,977,590.20 105. 7528%
4 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 2,982, 287.23 105. 9196%
5  35-1386990 I'SOM JACK CONSTRUCTI ON CO $ 3,105, 917.55 110. 3105%
6  35-1212938 ATLAS EXCAVATING | NC. $ 3,117,515.14 110. 7224%
| (1) 35-1139301 | (2) 35-0918397 | (3) 36-2231526
|E & B PAVING | NC. | RIETH RILEY CONSTRUCTI ON | WALSH CONSTR CO OF | LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 01925 20.000 MOS | 1985. 93000 39718. 60| 1800. 00000 36000. 00| 100. 00000 2000. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  42999. 61000 42999.61|  24000. 00000 24000. 00|  50000. 00000 50000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  140780. 63000 140780. 63|  145000. 00000 145000. 00|  148000. 00000 148000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 7872.000 12 | 8. 14000 64078. 08| 6. 00000 47232. 00| 4.73000 37234. 56
PAVEMENT, REMOVE | | |
0005 202- 02241 796.000 m | 5. 10000 4059. 60| 5. 00000 3980. 00| 4.10000 3263. 60
GUARDRAI L, REMOVE | |
0006 202-51328 LUMP|  134973. 83000 134973.83]  92150. 00000 92150.00]  200000. 00000 200000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202- 51368 139.000 n2 | 19. 38000 2693. 82| 50. 00000 6950. 00| 29. 18000 4056. 02
SLOPEVWALL, REMOVE | | |
0008 202- 60820 672.000 n2 | 3. 15000 2116. 80| 7. 70000 5174. 40)| 0. 85000 571. 20
SURFACE M LLING ASPHALT | | |
0009 202- 91385 3.000 EACH 548. 28000 1644. 84 1200. 00000 3600. 00| 220. 00000 660. 00
I NLET, REMOVE | | |
0010 203- 02000 1983.000 n8 | 18. 41000 36507. 03] 45. 00000 89235. 00| 55. 00000 109065. 00
EXCAVATI ON,  COVMMON | | |
0011 203- 02070 1695.000 n8 | 18. 41000 31204. 95| 20. 00000 33900. 00| 2.00000 3390. 00
BORROW | |
0012 205- 02224 1076. 000 | 5. 36000 5767. 36 6. 00000 6456. 00| 5. 25000 5649. 00

m
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

03/ 29/
510 -2

00

ENG NEER S ESTI MATE: $ 2, 749, 694. 08 ROUTE : |-65
CALL ORDER : 510 CONTRACT ID : B -24138-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 36-2231526
|E & B PAVING |NC | RIETH RI LEY CONSTRUCTI ON | WALSH CONSTR CO OF | LL

LINE NO/ | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT

__________________________________________ g

0013 205- 02236 3.000 EACH| 61. 20000 183. 60| 65. 00000 195. 00| 60. 00000 180. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | [
DRCOP | NLET PROTECTI ON | [ |

0014 211- 02060 37.000 n8 | 33. 88000 1253. 56| 35. 00000 1295. 00| 35. 71000 1321. 27
B BORROW FOR STRUCTURE BACKFI LL | | |

0015 211- 06467 196.000 nB | 46. 92000 9196. 32| 45. 00000 8820. 00| 36. 61000 7175. 56
AGGREGATE FOR END BENT BACKFI LL | | [

0016 303-52308 228.000 My | 26. 52000 6046. 56| 28. 00000 6384. 00| 25. 44000 5800. 32
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |

0017 303-52309 2467.000 My | 12. 25000 30220. 75| 12. 00000 29604. 00| 16. 29000 40187. 43
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |

0018 304- 06464 5225.000 n8 | 0. 10000 522. 50| 31. 00000 161975. 00| 19. 68000 102828. 00
SUBBASE FOR PCCP | [ |

0019 310- 04013 29.200 n2 | 120. 00000 3504. 00| 200. 00000 5840. 00| 82. 71000 2415. 13
PATCHI NG, FULL DEPTH, PLAI N CONCRETE | | |
PAVENENT | | |

0020 402- 05495 12.000 My | 46. 41000 556. 92| 327. 00000 3924. 00| 48. 00000 576. 00
HVA WEDGE AND LEVEL | | |

0021 402- 05495 12.000 My | 46. 41000 556. 92| 327. 00000 3924. 00| 48. 00000 576. 00
HVA WEDGE AND LEVEL , SHOULDER | | |

0022 404- 05511 186.000 n2 | 5. 87000 1091. 82| 22. 00000 4092. 00| 6. 00000 1116. 00
SEAL COAT, 2 | |

0023 406- 05520 5.400 My | 265. 20000 1432. 08| 308. 00000 1663. 20| 270. 00000 1458. 00
ASPHALT FOR TACK CQAT | | |

0024 501- 05240 1368.000 m | 24. 43000 33420. 24| 17. 00000 23256. 00| 25. 93000 35472. 24
CONTRACTI ON JOI NT, D1 | |

0025 501- 05310 48.000 m | 382. 45000 18357. 60| 350. 00000 16800. 00| 375. 41000 18019. 68
TERM NAL JO NT | | |

0026 501- 06266 LUNP| 2056. 13000 2056. 13| 2500. 00000 2500. 00| 2000. 00000 2000. 00
PROFI LOGRAPH, PCCP | |

0027 502- 06331 12442.000 n2 | 50. 09000 623219. 78| 49. 00000 609658. 00| 42. 43000 527914. 06
PCCP, 350 nm | | |

0028 503- 03489 96.000 EACH 12. 50000 1200. 00| 14. 00000 1344. 00| 8. 00000 768. 00
RETROFI TTED TI E BARS | |

0029 506- 06333 29.200 n2 | 120. 00000 3504. 00| 200. 00000 5840. 00| 200. 00000 5840. 00
PCCP PATCHI NG, FULL DEPTH | | |

0030 601- 01522 4.000 EACH| 1224. 00000 4896. 00| 1200. 00000 4800. 00| 1130. 00000 4520. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |

0031 601- 02205 2.000 EACH 1071. 00000 2142. 00 975. 00000 1950. 00| 900. 00000 1800. 00
TEMPORARY GUARD RAI L TRANSI TION, TGB | |

0032 601- 02206 114.300 m | 30. 09000 3439. 37. 75000 4314. 83| 34. 70000 3966. 21

TEMPORARY GUARDRAI L, WBEAM 1.905 m [
SPACI NG |

I
|
29
|
| I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 510 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 749, 694. 08 RQUTE : |-65
CALL ORDER . 510 CONTRACT ID: B -24138-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 36-2231526
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON | WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 601-04746 1.000 EACH 6732. 00000 6732. 00| 10750. 00000 10750. 00| 9900. 00000 9900. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0034 601- 06246 2.000 EACH 30906. 00000 61812. 00| 33000. 00000 66000. 00| 30600. 00000 61200. 00
| MPACT ATTENUATOR, R2, Wi, TL-3, 110 | | |
knt h | | |
0035 601-94689 2.000 EACH 3366. 00000 6732. 00| 3400. 00000 6800. 00| 3200. 00000 6400. 00
GUARDRAI L END TREATMENT, OS | |
0036 601-94690 2.000 EACH 3366. 00000 6732. 00| 3400. 00000 6800. 00| 3200. 00000 6400. 00
GUARDRAI L END TREATMENT, MBS | |
0037 601-97080 2.000 EACH 3111. 00000 6222. 00| 2000. 00000 4000. 00| 1800. 00000 3600. 00
TEMPORARY GUARDRAI L END TREATMENT, OS | | |
0038 601-99105 198.120 m | 33. 66000 6668. 72| 34. 00000 6736. 08| 31. 60000 6260. 59
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0039 601-99108 167.640 m | 49. 98000 8378. 65| 50. 00000 8382. 00| 45. 70000 7661. 15
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0040 602- 06646 1659.000 m | 68. 26000 113243. 34| 49. 00000 81291. 00| 49. 50000 82120. 50
TEMPORARY CONCRETE BARR! ER | | [
0041 602-06729 20. 000 EACH 6. 63000 132. 60| 9. 00000 180. 00| 5. 98000 119. 60
BARRI ER DELI NEATOR | |
0042 610- 05527 7995.000 My | 36. 31000 290298. 45| 43. 90000 350980. 50| 40. 00000 319800. 00
HVA FOR APPROACHES | | [
0043 610- 06262 468.000 n2 | 69. 36000 32460. 48| 55. 00000 25740. 00| 67. 94000 31795. 92
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
350 Mm | | |
0044 611-52817 2.000 EACH 42066. 00000 84132. 00| 35000. 00000 70000. 00| 45000. 00000 90000. 00
TEMPORARY CROSSOVER, B | | [
0045 616- 02320 348.000 n2 | 2. 55000 887. 40| 4. 00000 1392. 00| 1. 24000 431. 52
GEOTEXTI LES | | |
0046 616-51367 163.000 n2 | 55. 08000 8978. 04| 109. 00000 17767. 00| 76. 00000 12388. 00
SLOPEWALL, CONCRETE, 100 mm | |
0047 619- 05926 LUWP| 2346. 00000 2346. 00| 4300. 00000 4300. 00| 4060. 00000 4060. 00
ENVI RONVENTAL  CONTROL | |
0048 619-51859 LUWP| 19257. 60000 19257. 60| 28420. 00000 28420. 00| 28420. 00000 28420. 00
PAI NT STEEL BRI DGE | |
0049 619-61000 LUMP| 50551. 20000 50551. 20| 35000. 00000 35000. 00| 35540. 00000 35540. 00
CLEAN STEEL BRI DGE | |
0050 621-01004 2.000 EACH 459. 00000 918. 00| 450. 00000 900. 00| 450. 00000 900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0051 621- 06545 1.200 M | 535. 50000 642. 60| 525. 00000 630. 00| 525. 00000 630. 00

FERTI LI ZER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 510 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 749, 694. 08 ROQUTE : 1-65
CALL ORDER : 510 CONTRACT ID: B -24138-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 36-2231526
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON | WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ ST
0052 621- 06548 7.000 kg | 56. 10000 392. 70| 60. 00000 420. 00| 55. 00000 385. 00
SEED M XTURE, CV | | |
0053 621- 06553 247.000 kg | 7.24000 1788. 28| 7.10000 1753. 70| 7. 10000 1753.70
SEED M XTURE, R | | |
0054 621- 06557 117.000 kg | 12. 85000 1503. 45| 13. 00000 1521. 00| 12. 60000 1474. 20
SEED M XTURE, T | | |
0055 621- 06565 5.900 M | 408. 00000 2407. 20| 435. 00000 2566. 50| 400. 00000 2360. 00
MULCH NG MATERI AL | | |
0056 621-06574 5229.000 n?2 | 3. 47000 18144. 63| 3. 50000 18301. 50| 3. 12000 16314. 48
SCDDI NG | | |
0057 701- 03753 360.000 m | 107. 10000 38556. 00| 100. 00000 36000. 00| 148. 48000 53452. 80
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
5.31 nm 356 mm | | |
0058 702-51005 210.500 n8 | 432. 48000 91037. 04| 460. 00000 96830. 00| 550. 00000 115775. 00
CONCRETE, A, SUBSTRUCTURE | | |
0059 702-51100 280.000 kg | 6. 74000 1887. 20| 14. 00000 3920. 00| 6. 12000 1713. 60
DRAI N Pl PE, CAST IRON, 150 mm | | |
0060 702-51863 56. 000 EACH 8. 16000 456. 96| 17. 00000 952. 00| 10. 79000 604. 24
FI ELD DRI LLED HOLE | N CONCRETE | | |
0061 703-51032 72995.000 kg | 1. 40000 102193. 00| 1. 13000 82484. 35| 1. 06000 77374.70
REI NFORCI NG STEEL, EPOXY COATED | | |
0062 703-97703 232.000 EACH 14. 28000 3312. 96| 13. 00000 3016. 00| 17. 74000 4115. 68
THREADED BAR SPLI CE, EPOXY COATED | | |
0063 704-51002 336.800 nmB8 | 537. 54000 181043. 47| 515. 00000 173452. 00| 600. 00000 202080. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0064 706-05734 8.000 EACH 1428. 00000 11424. 00| 1320. 00000 10560. 00| 2000. 00000 16000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0065 706-51020 58.400 nm8 | 449. 22000 26234. 45| 400. 00000 23360. 00| 420. 00000 24528. 00
CONCRETE, C, RAILING | | |
0066 709-51821 LUWP| 9894. 00000 9894. 00| 8140. 00000 8140. 00| 9520. 00000 9520. 00
SURFACE SEAL | | |
0067 710-51864 90. 000 EACH 6. 12000 550. 80| 80. 00000 7200. 00| 18. 00000 1620. 00
FI ELD DRI LLED HOLE | | |
0068 711-51038 LUWP| 68384. 80000 68384. 80| 42950. 00000 42950. 00| 74000. 00000 74000. 00
STRUCTURAL STEEL | | |
0069 711-51070 56. 000 EACH| 56. 10000 3141. 60| 61. 00000 3416. 00| 26. 42000 1479. 52
ANCHOR PLATE, AP 1 | | |
0070 711-51075 14.000 EACH 58. 14000 813. 96| 65. 00000 910. 00| 42. 53000 595. 42
ANCHOR PLATE, AP2 | | |
0071 711-51877 LUWP| 44476. 00000 44476. 00| 30000. 00000 30000. 00| 40000. 00000 40000. 00

JACKI NG AND SUPPCRTI NG BEAMS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 510 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 749, 694. 08 RQUTE : |-65
CALL ORDER . 510 CONTRACT ID: B -24138-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 36-2231526
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON | WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0072 715-05048 2077.600 m | 7. 45000 15478. 12| 7.00000 14543. 20| 7.27000 15104. 15
PIPE, TYPE 4, O RCULAR 150 nm | [ |
0073 715- 05053 178.000 m | 25. 50000 4539. 00| 29. 00000 5162. 00| 12. 00000 2136. 00
PI PE, UNDERDRAI N OUTLET, 150 nm | | [
0074 715-05149 15.000 m | 104. 55000 1568. 25| 100. 00000 1500. 00| 81. 46000 1221. 90
PIPE, TYPE 2, O RCULAR 300 nm [ [ |
0075 715- 05407 84.000 m | 26. 78000 2249. 52| 28. 00000 2352. 00| 20. 32000 1706. 88
PI PE, END BENT DRAIN, 150 nm | | [
0076 718-06528 10. 000 EACH| 561. 00000 5610. 00| 620. 00000 6200. 00| 450. 00000 4500. 00
OUTLET PROTECTOR, 1 | | [
0077 718-06532 1000.000 m | 2. 55000 2550. 00| 3. 00000 3000. 00| 0. 75000 750. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0078 718-52610 584.000 n8 | 27. 74000 16200. 16| 32. 00000 18688. 00| 23. 51000 13729. 84
AGGREGATE FOR UNDERDRAI NS | | |
0079 718-99153 4148.000 n2 | 1. 33000 5516. 84| 1. 40000 5807. 20| 1. 57000 6512. 36
GEOTEXTI LES FOR UNDERDRAI N | | [
0080 720- 45070 3.000 EACH 1545. 75000 4637. 25| 1600. 00000 4800. 00| 1591. 60000 4774. 80
I NLET, P12A | | |
0081 726-95870 28.000 EACH 160. 14000 4483. 92| 300. 00000 8400. 00| 150. 00000 4200. 00
BEARI NG ASSEMBLY | | [
0082 801- 06207 12236.000 m | 3. 01000 36830. 36| 3. 20000 39155. 20| 2.95000 36096. 20
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0083 801- 06469 1480.000 m | 5. 46000 8080. 80| 5. 80000 8584. 00| 5. 35000 7918. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
200 mMm | | |
0084 801- 06605 6. 000 EACH 142. 80000 856. 80| 150. 00000 900. 00| 125. 00000 750. 00
BARRI CADE, |11A | | [
0085 801- 06606 4.000 EACH 198. 90000 795. 60| 210. 00000 840. 00| 200. 00000 800. 00
BARRI CADE, |11B | | [
0086 801- 06640 30. 000 EACH 178. 50000 5355. 00| 190. 00000 5700. 00| 150. 00000 4500. 00
CONSTRUCTI ON SIGN, A | | |
0087 801- 06645 10. 000 EACH 51. 00000 510. 00| 55. 00000 550. 00| 50. 00000 500. 00
CONSTRUCTI ON SIGN, B | |
0088 801-06710 1200. 000 DAY | 14. 28000 17136. 00| 15. 00000 18000. 00| 2. 00000 2400. 00
FLASHI NG ARROW SI GN | | [
0089 801-09133 2.000 EACH 11220. 00000 22440. 00| 12000. 00000 24000. 00| 11000. 00000 22000. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0090 802- 76015 12.300 n2 | 178. 50000 2195. 55| 190. 00000 2337. 00| 175. 00000 2152. 50
S| GN, PANEL, ENCAPSULATED LENS W TH LEGEND| | |
0091 802- 76025 0.800 n2 | 142. 80000 114. 24| 150. 00000 120. 00| 140. 00000 112. 00

SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

03/ 29/
510 -6

00

ENG NEER S ESTI MATE: $ 2, 749, 694. 08 RQUTE : |-65
CALL ORDER . 510 CONTRACT ID: B -24138-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 36-2231526
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON | WALSH CONSTR CO. OF | LL
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0092 802- 96800 1120. 000 EACH 4. 34000 4860. 80| 3. 50000 3920. 00| 1. 80000 2016. 00
SHEAR STUD CONNECTOR | | |
0093 803- 02310 448.000 kg | 4. 50000 2016. 00| 4, 50000 2016. 00| 4. 41000 1975. 68
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0094 803- 06031 5.200 nB8 | 510. 00000 2652. 00| 500. 00000 2600. 00| 500. 00000 2600. 00
SI GN FOUNDATI ONS, CONCRETE | | [
0095 803- 76140 1.000 EACH 11628. 00000 11628. 00| 11500. 00000 11500. 00| 11400. 00000 11400. 00
OVERHEAD SI GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM | | |
0096 803-76175 3.700 m | 418. 20000 1547. 34| 410. 00000 1517. 00| 410. 00000 1517. 00
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSEMBLY( CANTI LEVER) | [ [
0097 803-91084 1.000 EACH| 1020. 00000 1020. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
OVERHEAD PANEL SI GN, REMOVE AND | | |
REI NSTALL | | |
0098 805-01652 37.000 m | 5. 02000 185. 74| 5. 00000 185. 00| 4.92000 182. 04
WRE, NO 4 COPPER, | N CONDU T, BRI DGE, | | [
1c I I |
0099 805- 86930 2.000 EACH 15. 30000 30. 60| 15. 00000 30. 00| 15. 00000 30. 00
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0100 807-02108 2.000 EACH 408. 00000 816. 00| 400. 00000 800. 00| 400. 00000 800. 00
LUM NAI RE, SI GN, MERCURY VAPOR, W TH | | |
GLARE SHI ELD, 250 WATT, FURNI SH | |
0101 807-82016 1.000 EACH 357. 00000 357. 00| 350. 00000 350. 00| 350. 00000 350. 00
SIGN CI RCUI T | NSTALLATI ON, CANTI LEVER | | |
2 LUM NAI RES | | |
0102 807- 86915 1. 000 EACH 28. 56000 28. 56| 30. 00000 30. 00| 28. 00000 28. 00
CONNECTOR KI T, FUSED | | |
0103 807- 86950 1. 000 EACH 51. 00000 51. 00| 50. 00000 50. 00| 50. 00000 50. 00
SI G\, UNDERPASS, AND ROADWAY LI GHTI NG | | |
LOCATI ON | DENTI FI CATI ON | | [
0104 808-06713 1170.000 m | 0. 19000 222. 30| 0. 20000 234. 00| 0. 45000 526. 50
LINE, PAINT, SCOLID, WHTE, 100 nm | | |
0105 808-06714 4396.000 m | 0. 19000 835. 24| 0. 20000 879. 20| 0. 45000 1978. 20
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0106 808-06716 2847.000 m | 0. 97000 2761. 59| 1. 00000 2847. 00| 0. 51000 1451. 97
LI NE, REMOVE | | |
0107 808- 75001 443.000 m | 0. 24000 106. 32| 0. 25000 110. 75| 0. 84000 372.12
LI NE, PAINT, BROKEN, VWH TE, 125 mm | | |
0108 808- 75998 48. 000 EACH 39. 78000 19009. 44| 40. 00000 1920. 00| 56. 81000 2726. 88

SNOWPLOWABLE RAI SED PAVEMENT NMARKER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 510 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 749, 694. 08 ROUTE : |-65
CALL ORDER : 510 CONTRACT 1D : B -24138-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
[ (1) 35-1139301 | (2) 35-0918397 | (3) 36-2231526
|E & B PAVING |NC | RIETH RI LEY CONSTRUCTI ON | WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I L T I e
0111 808- 75996 8.000 EACH 12. 00000 96. 00| 40. 00000 320. 00| 20. 48000 163. 84
SNOWPLOWABLE RAI SED PAVEMENT MARKER, [ | |
REMOVE | | |
0112 801- 03290 4.000 EACH 229. 50000 918. 00| 230. 00000 920. 00| 225, 00000 900. 00
CONSTRUCTI ON SIGN, C | | |
0113 501- 06320 518.000 m | 4. 59000 2377. 62| 8. 00000 4144. 00| 4. 50000 2331. 00
M LLED PCCP CORRUGATI ONS | | |
0114 702-51110 584.000 kg | 4. 85000 2832. 40| 8. 00000 4672. 00| 5. 66000 3305. 44
GRATES, BASINS, AND FI TTI NGS, CAST | RON | [ |
0115 715-05119 80.000 m | 45, 34000 3627. 20| 60. 00000 4800. 00| 27. 65000 2212.00
PIPE, TYPE 1, C RCULAR 375 mm | | |
0116 715-05118 80.000 m | 45, 34000 3627. 20| 58. 00000 4640. 00| 27. 65000 2212.00
PIPE, TYPE 1, C RCULAR 300 mm | | |
0117 801-06775 LUWP| 45846. 01000 45846. 01| 35000. 00000 35000. 00| 125000. 00000 125000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 2,815,612.57| $ 2,920, 801. 61| $ 2,977,590. 20
------------------------------------------ e e S I S

CONTRACT TOTALS | $ 2,815,612. 57| $ 2,920, 801. 61| $ 2,977,590.20




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 510 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 749, 694. 08 RQUTE : |-65
CALL ORDER . 510 CONTRACT ID: B -24138-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-1386990 | (6) 35-1212938

| M LESTONE CONTRACTORS, L.P. |1SOM JACK CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 BRI DGE REHABI LI TATI ON

I
0001 105-01925 20.000 MOS | 1580. 90000 31618. 00| 1500. 00000 30000. 00| 750. 00000 15000. 00

FIELD OFFICE, 51.1 n2 | |

0002 105- 06845 LUMP|  25000. 00000 25000. 00|  30000. 00000 30000.00|  25000. 00000 25000. 00
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUMP|  149035. 00000 149035.00]  150000. 00000 150000. 00|  154000. 00000 154000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 202- 02240 7872.000 n2 | 5. 75000 45264. 00| 8. 00000 62976. 00| 6. 50000 51168. 00
PAVEMENT, REMOVE | | |

0005 202- 02241 796.000 m | 4. 60000 3661. 60| 4.00000 3184. 00| 4. 30000 3422. 80
GUARDRAI L, REMOVE | |

0006 202- 51328 LUMP|  170000. 00000 170000. 00|  215000. 00000 215000. 00|  314000. 00000 314000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |

0007 202- 51368 139.000 n2 | 31. 50000 4378. 50| 20. 00000 2780. 00| 28. 00000 3892. 00
SLOPEWALL, REMOVE | | |

0008 202- 60820 672.000 n2 | 6. 65000 4468. 80| 3. 25000 2184. 00| 5. 20000 3494. 40
SURFACE M LLING ASPHALT | | |

0009 202- 91385 3.000 EACH 275. 00000 825. 00| 500. 00000 1500. 00| 500. 00000 1500. 00
I NLET, REMOVE | |

0010 203- 02000 1983.000 n8 | 15. 00000 29745. 00| 10. 00000 19830. 00| 16. 00000 31728. 00
EXCAVATI ON,  COVMON | | |

0011 203- 02070 1695.000 n8 | 5. 85000 9915. 75| 12. 00000 20340. 00| 16. 00000 27120. 00
BORROW | | |

0012 205- 02224 1076.000 m | 5. 70000 6133. 20| 6. 00000 6456. 00| 5. 50000 5918. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0013 205- 02236 3.000 EACH 65. 00000 195. 00| 125. 00000 375. 00| 95. 00000 285. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |

0014 211- 02060 37.000 n8 | 30. 00000 1110. 00| 70. 00000 2590. 00| 31. 00000 1147. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0015 211- 06467 196.000 nB | 42. 00000 8232. 00| 29. 00000 5684. 00| 52. 00000 10192. 00
AGGREGATE FOR END BENT BACKFI LL | | [

0016 303-52308 228.000 My | 27. 65000 6304. 20| 19. 00000 4332. 00| 19. 50000 4446. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0017 303- 52309 2467.000 My | 12. 90000 31824. 30| 18. 00000 44406. 00| 16. 50000 40705. 50
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |

0018 304- 06464 5225.000 n8 | 0. 05000 261. 25| 25. 50000 133237. 50]| 38. 00000 198550. 00
SUBBASE FOR PCCP | |

0019 310- 04013 29.200 n2 | 125. 00000 3650. 00| 200. 00000 5840. 00| 175. 00000 5110. 00

PATCH NG, FULL DEPTH, PLAIN CONCRETE | | |
PAVENENT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 510 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 749, 694. 08 RQUTE : |-65
CALL ORDER . 510 CONTRACT ID: B -24138-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-1386990 | (6) 35-1212938

| M LESTONE CONTRACTCRS, L.P. |1SOM JACK CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0020 402- 05495 12.000 My | 45. 50000 546. 00| 90. 00000 1080. 00| 50. 50000 606. 00
HVA WEDGE AND LEVEL | |

0021 402- 05495 12.000 My | 45. 50000 546. 00| 90. 00000 1080. 00| 50. 50000 606. 00
HVA WEDGE AND LEVEL , SHOULDER | |

0022 404- 05511 186.000 n2 | 5. 75000 1069. 50]| 7.00000 1302. 00| 6. 10000 1134. 60
SEAL COAT, 2 | | |

0023 406- 05520 5.400 My | 260. 00000 1404. 00| 350. 00000 1890. 00| 270. 00000 1458. 00
ASPHALT FOR TACK COAT | | |

0024 501- 05240 1368.000 m | 27. 50000 37620. 00| 22. 00000 30096. 00| 29. 00000 39672. 00
CONTRACTI ON JO NT, DL | | |

0025 501- 05310 48.000 m | 365. 00000 17520. 00 175. 00000 8400. 00| 305. 00000 14640. 00
TERM NAL JO NT | | |

0026 501- 06266 LUMP|  10000. 00000 10000. 00| 3000. 00000 3000. 00| 7500. 00000 7500. 00
PROFI LOGRAPH, PCCP | | |

0027 502- 06331 12442.000 n2 | 61. 85000 769537. 70| 51. 00000 634542. 00| 43. 50000 541227. 00
PCCP, 350 mm | |

0028 503- 03489 96.000 EACH 12. 10000 1161. 60| 15. 00000 1440. 00| 27.00000 2592. 00
RETROFI TTED Tl E BARS | |

0029 506- 06333 29.200 n2 | 125. 00000 3650. 00| 200. 00000 5840. 00| 175. 00000 5110. 00
PCCP PATCHI NG, FULL DEPTH | | |

0030 601- 01522 4.000 EACH 1225. 00000 4900. 00| 1500. 00000 6000. 00| 1230. 00000 4920. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0031 601- 02205 2.000 EACH 975. 00000 1950. 00| 1100. 00000 2200. 00| 950. 00000 1900. 00
TEMPORARY GUARD RAIL TRANSITION, TGB | | [

0032 601- 02206 114.300 m | 37. 65000 4303. 40| 46. 00000 5257. 80| 36. 00000 4114. 80
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |

0033 601- 04746 1.000 EACH  10725. 00000 10725.00/  11200. 00000 11200.00|  10500. 00000 10500. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |

0034 601- 06246 2.000 EACH  33160.00000 66320.00]  33000. 00000 66000.00|  32000. 00000 64000. 00
| MPACT ATTENUATOR, R2, Wi, TL-3, 110 | |
km' h | I [

0035 601- 94689 2.000 EACH 3965. 00000 7930. 00| 3500. 00000 7000. 00| 3350. 00000 6700. 00
GUARDRAI L END TREATMENT, CS | | |

0036 601- 94690 2.000 EACH 3965. 00000 7930. 00| 3500. 00000 7000. 00| 3350. 00000 6700. 00
GUARDRAI L END TREATMENT, NS5 | | |

0037 601- 97080 2.000 EACH 1955. 00000 3910. 00| 2200. 00000 4400. 00| 1900. 00000 3800. 00
TEMPORARY GUARDRAI L END TREATMENT, OS | | |

0038 601- 99105 198.120 m | 34. 25000 6785. 61 36. 00000 7132. 32| 33. 00000 6537. 96
GUARDRAI L, WBEAM 1.905 m SPACI NG |

GUARDRAI L, W BEAM DOUBLE FACED, 1.905 |

|
0039 601- 99108 167.640 m | 49. 55000 8306. 56| 52. 00000 8717. 28| 47. 00000 7879. 08
|
m SPACI NG |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 510 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 749, 694. 08 RQUTE : |-65
CALL ORDER . 510 CONTRACT ID: B -24138-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-1386990 | (6) 35-1212938
| M LESTONE CONTRACTORS, L.P. |1SOM JACK CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 602- 06646 1659.000 m | 75. 00000 124425. 00| 82. 00000 136038. 00| 90. 00000 149310. 00
TEMPORARY CONCRETE BARR! ER | | |
0041 602-06729 20.000 EACH 8. 95000 179. 00| 10. 00000 200. 00| 8. 50000 170. 00
BARRI ER DELI NEATOR | | [
0042 610- 05527 7995.000 My | 35. 60000 284622. 00| 40. 00000 319800. 00| 39. 00000 311805. 00
HVA FOR APPROACHES | | [
0043 610- 06262 468.000 n2 | 63. 00000 29484. 00| 65. 00000 30420. 00| 61. 00000 28548. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
350 Mm | | |
0044 611-52817 2.000 EACH 35000. 00000 70000. 00| 33000. 00000 66000. 00| 40000. 00000 80000. 00
TEMPORARY CROSSOVER, B | | |
0045 616- 02320 348.000 n2 | 5. 70000 1983. 60| 6. 00000 2088. 00| 3. 40000 1183. 20
GEOTEXTI LES | | |
0046 616-51367 163.000 n2 | 73. 50000 11980. 50| 34. 00000 5542. 00| 35. 00000 5705. 00
SLOPEWALL, CONCRETE, 100 mm | | |
0047 619- 05926 LUWP| 5000. 00000 5000. 00| 6000. 00000 6000. 00| 2500. 00000 2500. 00
ENVI RONVENTAL  CONTROL | | [
0048 619-51859 LUWP| 33000. 00000 33000. 00| 33000. 00000 33000. 00| 22500. 00000 22500. 00
PAI NT STEEL BRI DGE | | [
0049 619- 61000 LUWP| 41000. 00000 41000. 00| 42000. 00000 42000. 00| 47500. 00000 47500. 00
CLEAN STEEL BRI DGE | | [
0050 621-01004 2.000 EACH 490. 00000 980. 00| 800. 00000 1600. 00| 475. 00000 950. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0051 621-06545 1.200 WMy | 570. 00000 684. 00| 500. 00000 600. 00| 550. 00000 660. 00
FERTI LI ZER | | |
0052 621- 06548 7.000 kg | 59. 70000 417. 90| 60. 00000 420. 00| 57. 00000 399. 00
SEED M XTURE, CV | | |
0053 621- 06553 247.000 kg | 7.70000 1901. 90| 7.50000 1852. 50| 7.50000 1852. 50
SEED M XTURE, R | | |
0054 621- 06557 117.000 kg | 13. 70000 1602. 90| 15. 00000 1755. 00| 13. 20000 1544. 40
SEED M XTURE, T | | |
0055 621- 06565 5.900 My | 435. 00000 2566. 50| 600. 00000 3540. 00| 425. 00000 2507. 50
MULCHI NG MATERI AL | | [
0056 621-06574 5229.000 n2 | 3. 40000 17778. 60| 5. 00000 26145. 00| 3. 30000 17255. 70
SODDI NG | | |
0057 701-03753 360.000 m | 102. 90000 37044. 00| 98. 00000 35280. 00| 125. 00000 45000. 00
PILE, CONCRETE, STEEL SHELL ENCASED, | | |
5.31 nm 356 nm | [ |
0058 702-51005 210.500 nB8 | 548. 10000 115375. 05| 490. 00000 103145. 00| 350. 00000 73675. 00

CONCRETE, A, SUBSTRUCTURE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 510 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 749, 694. 08 RQUTE : |-65
CALL ORDER . 510 CONTRACT ID: B -24138-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-1386990 | (6) 35-1212938

| M LESTONE CONTRACTCRS, L.P. |1SOM JACK CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0059 702- 51100 280.000 kg | 9. 25000 2590. 00| 6. 75000 1890. 00| 2. 60000 728. 00
DRAI N Pl PE, CAST I RON, 150 mm | | |

0060 702-51863 56.000 EACH 10. 50000 588. 00| 8. 00000 448. 00| 14. 00000 784. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |

0061 703-51032 72995.000 kg | 1. 45000 105842. 75| 1. 08000 78834. 60| 1. 25000 91243. 75
REI NFORCI NG STEEL, EPOXY COATED | |

0062 703-97703 232.000 EACH 17. 85000 4141. 20| 15. 00000 3480. 00| 14. 00000 3248. 00
THREADED BAR SPLI CE, EPOXY COATED | | |

0063 704- 51002 336.800 n8 | 450. 00000 151560. 00| 525. 00000 176820. 00| 360. 00000 121248. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0064 706- 05734 8.000 EACH 1575. 00000 12600. 00| 1575. 00000 12600. 00| 1400. 00000 11200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBT | | |

0065 706- 51020 58.400 n8 | 535. 30000 31261. 52| 550. 00000 32120. 00| 300. 00000 17520. 00
CONCRETE, C, RAILING | | |

0066 709- 51821 LUMP|  11000. 00000 11000. 00|  11000. 00000 11000. 00|  10000. 00000 10000. 00
SURFACE SEAL | | |

0067 710-51864 90.000 EACH 23. 10000 2079. 00| 10. 00000 900. 00| 10. 00000 900. 00
FI ELD DRI LLED HOLE | |

0068 711-51038 LUMP|  52000. 00000 52000. 00|  33000. 00000 33000.00|  75000. 00000 75000. 00
STRUCTURAL STEEL | |

0069 711-51070 56.000 EACH 31. 50000 1764. 00| 50. 00000 2800. 00| 62. 00000 3472. 00
ANCHOR PLATE, AP 1 | | |

0070 711-51075 14.000 EACH 31. 50000 441. 00| 50. 00000 700. 00| 62. 00000 868. 00
ANCHOR PLATE, AP2 | | |

0071 711-51877 LUMP|  36750. 00000 36750. 00|  30000. 00000 30000.00|  30000. 00000 30000. 00
JACKI NG AND SUPPORTI NG BEAMS | |

0072 715- 05048 2077.600 m | 7.90000 16413. 04 4.50000 9349. 20| 7.00000 14543. 20
PIPE, TYPE 4, CIROULAR 150 nm [ [ |

0073 715- 05053 178.000 m | 27.10000 4823. 80| 39. 00000 6942. 00| 28. 00000 4984. 00
Pl PE, UNDERDRAI N OUTLET, 150 nm | | |

0074 715- 05149 15.000 m | 153. 00000 2295. 00| 50. 00000 750. 00| 115. 00000 1725. 00
PIPE, TYPE 2, CIRCULAR 300 nm | | |

0075 715- 05407 84.000 m | 34. 65000 2910. 60| 42. 00000 3528. 00| 23. 00000 1932. 00
Pl PE, END BENT DRAIN, 150 nm | | |

0076 718- 06528 10. 000 EACH| 595. 00000 5950. 00| 700. 00000 7000. 00| 600. 00000 6000. 00
OUTLET PROTECTOR, 1 | | |

0077 718- 06532 1000.000 m | 2. 70000 2700. 00| 2. 50000 2500. 00| 3. 00000 3000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |

0078 718-52610 584.000 n8 | 29. 50000 17228. 00| 35. 00000 20440. 00| 32. 00000 18688. 00
AGGREGATE FOR UNDERDRAI NS | | |

0079 718- 99153 4148.000 n2 | 1. 40000 5807. 20| 3. 90000 16177. 20| 1. 40000 5807. 20

GEOTEXTI LES FOR UNDERDRAI N | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 510 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 749, 694. 08 RQUTE : |-65
CALL ORDER . 510 CONTRACT ID: B -24138-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-1386990 | (6) 35-1212938

| M LESTONE CONTRACTCRS, L.P. |1SOM JACK CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0080 720- 45070 3.000 EACH 1395. 00000 4185. 00 2200. 00000 6600. 00| 1000. 00000 3000. 00
I NLET, P12A | | |

0081 726- 95870 28.000 EACH 420. 00000 11760. 00| 450. 00000 12600. 00| 300. 00000 8400. 00
BEARI NG ASSEMBLY | | |

0082 801- 06207 12236.000 m | 3. 15000 38543. 40| 3. 85000 47108. 60| 3. 15000 38543. 40
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |

0083 801- 06469 1480.000 m | 5. 75000 8510. 00| 7. 50000 11100. 00| 5. 60000 8288. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 nm | [ |

0084 801- 06605 6.000 EACH 151. 75000 910. 50| 300. 00000 1800. 00| 150. 00000 900. 00
BARRI CADE, I11A | |

0085 801- 06606 4.000 EACH 211. 35000 845. 40| 325. 00000 1300. 00| 210. 00000 840. 00
BARRI CADE, 111B | |

0086 801- 06640 30.000 EACH 189. 65000 5689. 50| 190. 00000 5700. 00| 185. 00000 5550. 00
CONSTRUCTI ON SIGN, A | | [

0087 801- 06645 10.000 EACH 54. 20000 542. 00| 60. 00000 600. 00| 52. 00000 520. 00
CONSTRUCTI ON SIGN, B | | |

0088 801- 06710 1200.000 DAY | 15. 15000 18180. 00| 23. 00000 27600. 00| 15. 00000 18000. 00
FLASH NG ARROW SI GN | | |

0089 801- 09133 2.000 EACH  12000. 00000 24000. 00|  18000. 00000 36000.00|  11600. 00000 23200. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |

0090 802- 76015 12.300 n2 | 189. 65000 2332. 70| 200. 00000 2460. 00| 185. 00000 2275. 50
SI GN, PANEL, ENCAPSULATED LENS W TH LEGEND| | |

0091 802- 76025 0.800 n2 | 151. 75000 121. 40| 170. 00000 136. 00| 150. 00000 120. 00

SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |

0092 802- 96800 1120.000 EACH| 8. 15000 9128. 00| 3. 50000 3920. 00| 2. 75000 3080. 00
SHEAR STUD CONNECTCR | | |

0093 803- 02310 448.000 kg | 4. 75000 2128. 00| 2. 50000 1120. 00| 4. 60000 2060. 80
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |

0094 803- 06031 5.200 n8 | 541. 85000 2817. 62| 1300. 00000 6760. 00| 520. 00000 2704. 00
SI GN FOUNDATI ONS, CONCRETE | | |

0095 803- 76140 1.000 EACH  12355.00000 12355. 00|  14000. 00000 14000. 00|  12000. 00000 12000. 00
OVERHEAD S| GN STRUCTURE, CANTI LEVER | |
DOUBLE ARM | | |

0096 803- 76175 3.700 m | 444. 25000 1643. 73| 560. 00000 2072. 00| 425. 00000 1572. 50

WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |

ASSEMBLY( CANTI LEVER) |
0097 803-91084 1.000 EACH 1085. 00000 1085. 00| 1200. 00000 1200. 00| 1080. 00000 1080. 00

OVERHEAD PANEL S| GN, REMOVE AND | |

REI NSTALL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 510 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 749, 694. 08 RQUTE : |-65
CALL ORDER . 510 CONTRACT ID: B -24138-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-1386990 | (6) 35-1212938
| M LESTONE CONTRACTORS, L.P. |1SOM JACK CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0098 805-01652 37.000 m | 5. 35000 197. 95| 10. 00000 370. 00| 5. 20000 192. 40
WRE, NO 4 COPPER, IN CONDU T, BRIDGE, | | |
e I | |
0099 805- 86930 2.000 EACH 16. 25000 32. 50| 25. 00000 50. 00| 15. 80000 31.60
I NSULATI NG LI NK, NOT WATERPROOFED | |
0100 807-02108 2.000 EACH 435. 00000 870. 00| 600. 00000 1200. 00| 425. 00000 850. 00
LUM NAI RE, SIGN, MERCURY VAPOR, WTH | | |
GLARE SH ELD, 250 WATT, FURN SH | |
0101 807-82016 1.000 EACH 380. 00000 380. 00| 500. 00000 500. 00| 370. 00000 370. 00
SI GN CI RCU T | NSTALLATI ON, CANTI LEVER, | | |
2 LUM NAI RES | | |
0102 807-86915 1. 000 EACH 30. 35000 30. 35| 100. 00000 100. 00| 29. 00000 29. 00
CONNECTOR KI T, FUSED | | |
0103 807- 86950 1. 000 EACH 54. 50000 54. 50| 125. 00000 125. 00| 52. 00000 52. 00
SIGN, UNDERPASS, AND ROADVWAY LIGHTING | | [
LOCATI ON | DENTI FI CATI ON | | [
0104 808-06713 1170.000 m | 0. 20000 234. 00| 0. 45000 526. 50| 0. 25000 292.50
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0105 808-06714 4396.000 m | 0. 20000 879. 20| 0. 45000 1978. 20| 0. 25000 1099. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0106 808-06716 2847.000 m | 1. 00000 2847. 00| 1. 50000 4270. 50| 1. 05000 2989. 35
LI NE, REMOVE | | [
0107 808- 75001 443.000 m | 0. 25000 110. 75| 0. 45000 199. 35| 0. 30000 132. 90
LI NE, PAINT, BROKEN, VWH TE, 125 mm | | |
0108 808- 75998 48. 000 EACH 42. 50000 2040. 00| 55. 00000 2640. 00| 41. 00000 1968. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0111 808- 75996 8.000 EACH 4. 25000 34. 00| 40. 00000 320. 00| 12. 00000 96. 00
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0112 801-03290 4.000 EACH 245. 00000 980. 00| 310. 00000 1240. 00| 250. 00000 1000. 00
CONSTRUCTION SIGN, C | | |
0113 501- 06320 518.000 m | 5. 25000 2719. 50| 5. 50000 2849. 00| 5. 20000 2693. 60
M LLED PCCP CORRUGATI ONS | | |
0114 702-51110 584.000 kg | 8. 55000 4993. 20| 6. 50000 3796. 00| 3. 00000 1752. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0115 715-05119 80.000 m | 55. 00000 4400. 00| 50. 00000 4000. 00| 115. 00000 9200. 00
PIPE, TYPE 1, O RCULAR 375 mm [ [ |
0116 715-05118 80.000 m | 40. 00000 3200. 00| 46. 00000 3680. 00| 105. 00000 8400. 00
PIPE, TYPE 1, O RCULAR 300 mm [ [ |
0117 801-06775 LUWP| 65000. 00000 65000. 00| 75000. 00000 75000. 00| 110000. 00000 110000. 00

MAI NTAI NI NG TRAFFI C |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 749, 694. 08 RQUTE : |-65
CALL ORDER . 510 CONTRACT ID: B -24138-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-1386990 | (6) 35-1212938

| M LESTONE CONTRACTCRS, L.P. |1SOM JACK CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO/ I TEM CODE / ALT

I I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

CONTRACT TOTALS | $ 2,982,287 23| $ 3,105, 917. 55 $ 3,117,515. 14




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 520 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 696, 698. 54 ROQUTE : SR 3
CALL ORDER . 520 CONTRACT ID : B -24454-A COUNTI ES : BLACKFORD
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/15/00 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 2017003
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1058755 BAKER & SCHULTZ, |NC. $ 550, 923.69 100. 0000%
2 35-1212938 ATLAS EXCAVATI NG | NC. $  651,882.87 118. 3254%
3 35-1364963 ERBER & M LLI GAN CONSTR  CO. $  653,727.17 118. 6602%
4 35-1609544 SCHUTT- LOCKABI LL CO CONDI TI ONAL BI D $ 656, 269.63 119. 1216%
5  35-1057237 MOCOY, R L., INC $ 696, 058. 90 126. 3439%
6  35-1374866 PRI MO, | NC. $ 750, 156. 10 136. 1633%
| (1) 35-1058755 | (2) 35-1212938 | (3) 35-1364963
| BAKER & SCHULTZ, | NC. | ATLAS EXCAVATING, | NC. | ERBER & M LLI GAN CONSTR CO.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 06790 6.000 MDS | 800. 00000 4800. 00| 700. 00000 4200. 00| 1000. 00000 6000. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 6500. 00000 6500. 00| 7000. 00000 7000. 00| 6000. 00000 6000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  27500. 00000 27500.00|  31000. 00000 31000.00|  32500. 00000 32500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 3400. 00000 3400.00]  10000. 00000 10000. 00| 6500. 00000 6500. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02240 143.000 n2 | 20. 00000 2860. 00| 23. 00000 3289. 00| 12. 00000 1716. 00
PAVEMENT, REMOVE | | |
0006 202- 02241 89.000 m | 21. 00000 1869. 00| 22. 00000 1958. 00| 7.50000 667. 50
GUARDRAI L, REMOVE | |
0007 202-51328 LUMP|  57550. 00000 57550.00]  68000. 00000 68000. 00] 100000. 00000 100000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202- 60820 171.000 n2 | 13. 25000 2265. 75| 11. 00000 1881. 00| 7. 50000 1282. 50
SURFACE M LLING ASPHALT | | |
0009 202- 90413 470.000 n2 | 6. 20000 2914. 00| 11. 00000 5170. 00| 6. 50000 3055. 00
SLOPEWALL, CONCRETE, 100 MM REMOVE | | [
0010 202- 93741 2.000 EACH 135. 00000 270. 00| 150. 00000 300. 00| 125. 00000 250. 00
GUARD RAI L END TREATMENT, REMOVE | |
0011 203- 02000 385.000 n8 | 35. 00000 13475. 00| 18. 00000 6930. 00| 14. 00000 5390. 00
EXCAVATI ON,  COVMMON | | |
0012 203- 02070 227.000 n8 | 35. 00000 7945. 00| 15. 00000 3405. 00| 15. 00000 3405. 00
BORROW | | |
0014 203- 51223 158.000 n8 | 7.00000 1106. 00| 14. 00000 2212. 00| 15. 00000 2370. 00

EXCAVATI ON, WATERVAY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 696, 698. 54 ROQUTE : SR 3
CALL ORDER . 520 CONTRACT ID : B -24454-A COUNTI ES : BLACKFORD
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1058755 | (2) 35-1212938 | (3) 35-1364963
| BAKER & SCHULTZ, | NC. | ATLAS EXCAVATING | NC. | ERBER & M LLI GAN CONSTR. CO.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 205- 02224 600.000 m | 5. 00000 3000. 00| 7. 00000 4200. 00| 5. 00000 3000. 00

TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, |
PERI METER PROTECTI ON |

I
|
0016 205- 02233 133.000 n8 | 22. 00000 2926. 00| 12. 00000 1596. 00| 25. 00000 3325. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
SEDI MENT BASI N [ | |
0017 206- 51220 39.200 n8 | 200. 00000 7840. 00| 85. 00000 3332. 00 160. 00000 6272. 00
EXCAVATI ON, VAET | |
0018 206- 51225 98.000 n8 | 10. 00000 980. 00| 25. 00000 2450. 00| 25. 00000 2450. 00
EXCAVATI ON, DRY | |
0019 211- 02060 3.900 n8 | 60. 00000 234. 00| 70. 00000 273. 00| 25. 00000 97. 50
B BORROW FOR STRUCTURE BACKFI LL | | |
0020 211- 06467 50.000 18 | 23. 50000 1175. 00| 48. 00000 2400. 00| 25. 00000 1250. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0021 303-52308 892.100 My | 20. 00000 17842. 00| 17. 50000 15611. 75| 21. 00000 18734. 10
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0022 402- 05477 43.000 My | 70. 00000 3010. 00| 75. 00000 3225. 00| 75. 00000 3225. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0023 402- 05481 264.100 My | 55. 00000 14525. 50| 60. 00000 15846. 00| 57. 50000 15185. 75
HVA BASE 25.0 mm SHOULDER | |
0024 402- 05490 132.000 My | 70. 00000 9240. 00| 75. 00000 9900. 00| 72. 00000 9504. 00
HVA SURFACE 9.5 nm SHOULDER | |
0025 402- 05495 13.100 My | 65. 00000 851. 50| 70. 00000 917. 00| 67. 50000 884. 25
HVA WEDGE AND LEVEL | | |
0026 405- 05517 2.600 My | 530. 00000 1378. 00| 560. 00000 1456. 00| 550. 00000 1430. 00
ASPHALT FOR PRI ME COAT | |
0027 406- 05520 0.800 My | 400. 00000 320. 00| 450. 00000 360. 00| 420. 00000 336. 00
ASPHALT FOR TACK COAT | | |
0028 501- 05090 264.280 n2 | 51. 00000 13478. 28] 50. 00000 13214. 00| 56. 00000 14799. 68
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 nm | [ |
0029 501- 05310 14.400 m | 300. 00000 4320. 00| 410. 00000 5904. 00| 250. 00000 3600. 00
TERM NAL JO NT | | |
0030 502- 06327 87.800 n2 | 51. 00000 4477. 80| 65. 00000 5707. 00| 60. 00000 5268. 00
PCCP, 250 mm | | |
0031 601-01128 4.000 EACH 1100. 00000 4400. 00| 1200. 00000 4800. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE WGB | |
0032 601-01700 4.000 EACH 1685. 00000 6740. 00| 1750. 00000 7000. 00| 1750. 00000 7000. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | [ |
0033 601- 06037 2.000 EACH 650. 00000 1300. 00| 700. 00000 1400. 00| 700. 00000 1400. 00
|

GUARDRAI L END TREATMENT, | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 696, 698. 54 ROUTE : SR 3
CALL ORDER : 520 CONTRACT I D : B -24454-A COUNTI ES : BLACKFORD
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1058755 | (2) 35-1212938 | (3) 35-1364963
| BAKER & SCHULTZ, |NC. | ATLAS EXCAVATI NG | NC. | ERBER & M LLI GAN OONSTR QO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0034 601- 99105 118.150 m | 35. 20000 4158. 88| 37. 00000 4371. 55| 37. 50000 4430. 63
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0035 602- 06639 225.000 m | 75. 00000 16875. 00| 90. 00000 20250. 00| 62. 50000 14062. 50
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0036 602- 06729 14.000 EACH 8. 00000 112. 00| 7.30000 102. 20| 8. 00000 112. 00
BARRI ER DELI NEATOR | |
0037 610- 05527 39.600 My | 70. 00000 2772.00]| 75. 00000 2970. 00| 72. 50000 2871. 00
HVA FOR APPROACHES | |
0038 616- 02320 1030.000 n2 | 2. 00000 2060. 00| 4. 50000 4635. 00| 3. 00000 3090. 00
GEOTEXTI LES | | |
0039 616- 06405 620.000 My | 21. 00000 13020. 00| 21. 00000 13020. 00| 18. 75000 11625. 00
Rl PRAP, REVETMENT | | |
0040 621- 01004 2.000 EACH 600. 00000 1200. 00| 650. 00000 1300. 00| 640. 00000 1280. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0041 621- 06564 2420.000 n2 | 0. 98000 2371. 60| 1. 10000 2662. 00| 1. 20000 2904. 00
MULCHED SEEDI NG CV | |
0042 621- 06567 43.560 kL | 1. 00000 43. 56| 1. 20000 52. 27| 1. 00000 43.56
VWATER | | |
0043 621- 06574 7.800 n2 | 125. 00000 975. 00| 140. 00000 1092. 00| 10. 00000 78. 00
SODDI NG | | |
0044 621-52448 2.000 EACH 45. 00000 90. 00| 48. 00000 96. 00| 25. 00000 50. 00
SIGN, DO NOT SPRAY | | |
0045 701- 51155 85.600 m | 80. 00000 6848. 00| 250. 00000 21400. 00| 150. 00000 12840. 00
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
305 mm | | [
0046 702- 51005 77.800 nB8 | 455. 00000 35399. 00| 490. 00000 38122. 00| 500. 00000 38900. 00
CONCRETE, A, SUBSTRUCTURE | | |
0047 702-51015 9.200 n8 | 455. 00000 4186. 00| 550. 00000 5060. 00| 500. 00000 4600. 00
CONCRETE, B, FOOTI NGS | | |
0048 702-51863 104. 000 EACH 12. 00000 1248. 00| 18. 00000 1872. 00| 18. 00000 1872. 00
FI ELD DRI LLED HOLE | N CONCRETE | |
0049 703- 90976 6030.000 kg | 1. 00000 6030. 00| 1. 35000 8140. 50| 1. 50000 9045. 00
REI NFORCI NG STEEL, GRADE 60 | |
0050 703-96177 31456.000 kg | 1. 21000 38061. 76| 1. 50000 47184. 00| 1. 60000 50329. 60
REI NFORCI NG STEEL, EPOXY COATED, GRADE | |
60 | | [
0051 703-97936 214.000 EACH 16. 00000 3424. 00| 21. 00000 4494. 00| 12. 00000 2568. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |
0052 704- 51002 179.000 n8 | 458. 00000 81982. 00| 420. 00000 75180. 00| 480. 00000 85920. 00

CONCRETE, C, SUPERSTRUCTURE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 696, 698. 54 ROQUTE : SR 3
CALL ORDER . 520 CONTRACT ID : B -24454-A COUNTI ES : BLACKFORD
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1058755 | (2) 35-1212938 | (3) 35-1364963
| BAKER & SCHULTZ, | NC. | ATLAS EXCAVATING | NC. | ERBER & M LLI GAN CONSTR. CO.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 706-01619 4.000 EACH 800. 00000 3200. 00| 1100. 00000 4400. 00| 1250. 00000 5000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WGB | | |
0054 706-51025 60.000 m | 175. 00000 10500. 00| 145. 00000 8700. 00| 145. 00000 8700. 00
CONCRETE, C, RAILING | | [
0055 707-05983 239.976 m | 181. 00000 43435. 66| 350. 00000 83991. 60| 300. 00000 71992. 80

STRUCTURAL MEMBERS, CONCRETE |-BEAM |1, | | [
914 mm X 305 nm | | |
0056 709-51821 LUMP| 5490. 00000 5490. 00| 6000. 00000 6000. 00| 6000. 00000 6000. 00

SURFACE SEAL | | |

0057 715-05168 13.000 m | 90. 00000 1170. 00| 110. 00000 1430. 00| 78. 00000 1014. 00
PI PE, TYPE 3, C RCULAR 300 nm | | |

0058 715- 05407 34.000 m | 3. 50000 119. 00| 38. 00000 1292. 00| 20. 00000 680. 00
Pl PE, END BENT DRAIN, 150 nm | |

0059 715-46000 2.000 EACH 150. 00000 300. 00| 180. 00000 360. 00| 250. 00000 500. 00
Pl PE END SECTION, 300 mm | | |

0060 726-95789 36.000 EACH 120. 00000 4320. 00| 145. 00000 5220. 00| 180. 00000 6480. 00
BEARI NG ASSEMBLY, ELASTOMVERIC, || | | |

0061 801-01349 7.200 m | 25. 00000 180. 00| 27. 00000 194. 40| 25. 00000 180. 00
TEMPCRARY STOP LI NE, 600 nm | | |

0062 801- 06207 2124.000 m 3. 10000 6584. 40| 3. 40000 7221. 60| 3. 20000 6796. 80
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | | |

0063 801- 06606 1.000 EACH| 150. 00000 150. 00| 175. 00000 175. 00| 180. 00000 180. 00
BARRI CADE, |11B | |

0064 801- 06640 24.000 EACH 80. 00000 1920. 00| 100. 00000 2400. 00| 100. 00000 2400. 00
CONSTRUCTI ON SIGN, A | |

0065 801- 06645 7.000 EACH 35. 00000 245. 00| 39. 00000 273. 00| 35. 00000 245. 00
CONSTRUCTI ON SIGN, B | | |

0066 801- 06775 LUWP| 2000. 00000 2000. 00| 17000. 00000 17000. 00| 8500. 00000 8500. 00
MAI NTAI Nl NG TRAFFI C | | |

0067 806-01851 LUMP| 16500. 00000 16500. 00| 12500. 00000 12500. 00| 13000. 00000 13000. 00
TEMPORARY TRAFFI C SI GNAL W TH LOOP | | |
DETECTCRS, | | |

0068 808- 06713 610.000 m | 0. 80000 488. 00| 0. 85000 518. 50| 1. 00000 610. 00
LINE, PAINT, SOLID, WH TE, 100 nm | |

0069 808-06714 610.000 m | 0. 80000 488. 00| 0. 85000 518. 50| 1. 00000 610. 00
LINE, PAINT, SOLID, YELLON 100 nm | | |

0070 808- 06716 960.000 m | 1. 65000 1584. 00| 1. 80000 1728. 00| 2. 00000 1920. 00
LI NE, REMOVE | |

0071 808- 75998 6.000 EACH 150. 00000 900. 00| 170. 00000 1020. 00| 100. 00000 600. 00

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 520 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 696, 698. 54 ROQUTE : SR 3
CALL ORDER . 520 CONTRACT ID : B -24454-A COUNTI ES : BLACKFORD
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1058755 | (2) 35-1212938 | (3) 35-1364963
| BAKER & SCHULTZ, | NC. | ATLAS EXCAVATING | NC. | ERBER & M LLI GAN CONSTR. CO.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 550, 923. 69| $ 651, 882. 87| $ 653, 727. 17
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 550, 923. 69 $ 651, 882. 87 $  653,727.17




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 520 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 696, 698. 54 ROQUTE : SR 3
CALL ORDER . 520 CONTRACT ID : B -24454-A COUNTI ES : BLACKFORD
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-1057237 | (6) 35-1374866
| SCHUTT- LOOKABI LL CO | MCCOY, R L., INC | PRIEM2O, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I

0001 105- 06790 6.000 MOS | 1400. 00000 8400. 00| 800. 00000 4800. 00| 1047. 00000 6282. 00
FIELD OFFICE, 27.9 n2 | | |

0002 105- 06845 LUMP| 8000. 00000 8000. 00| 6000. 00000 6000.00]  37020. 00000 37020. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  32800. 00000 32800.00|  34800. 00000 34800.00|  37100. 00000 37100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP| 2500. 00000 2500. 00| 2500. 00000 2500. 00| 3400. 00000 3400. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 02240 143.000 n2 | 12. 00000 1716. 00| 14. 00000 2002. 00| 72. 62000 10384. 66
PAVEMENT, REMOVE | | |

0006 202- 02241 89.000 m | 6. 00000 534. 00| 29. 00000 2581. 00| 21. 00000 1869. 00
GUARDRAI L, REMOVE | | |

0007 202-51328 LUMP|  90030. 00000 90030. 00|  164000. 00000 164000. 00|  109084. 78000 109084. 78
PRESENT STRUCTURE, REMOVE PORTI ONS | |

0008 202- 60820 171.000 n2 | 11. 36000 1942. 56| 9. 00000 1539. 00| 15. 68000 2681. 28
SURFACE M LLING ASPHALT | | |

0009 202- 90413 470.000 n2 | 10. 00000 4700. 00| 12. 00000 5640. 00| 22. 89000 10758. 30
SLOPEWALL, CONCRETE, 100 MM REMOVE | | |

0010 202- 93741 2.000 EACH 115. 00000 230. 00| 100. 00000 200. 00| 135. 00000 270. 00
GUARD RAI L END TREATMENT, REMOVE | | |

0011 203- 02000 385.000 n8 | 12. 00000 4620. 00| 32. 00000 12320. 00| 35. 00000 13475. 00
EXCAVATI ON,  COVMON | | |

0012 203- 02070 227.000 n8 | 15. 00000 3405. 00| 32. 00000 7264. 00| 35. 00000 7945. 00
BORROW | |

0014 203-51223 158.000 n8 | 12. 00000 1896. 00| 20. 00000 3160. 00| 12. 48000 1971. 84
EXCAVATI ON, WATERVAY | |

0015 205- 02224 600.000 m | 5. 75000 3450. 00| 5. 00000 3000. 00| 5. 00000 3000. 00

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, |
PERI METER PROTECTI ON [
0016 205-02233 133.000 n8 | 10. 00000 1330. 00

|
| 30. 00000 3990. 00| 22. 00000 2926. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
SEDI MENT BASI N [ |
0017 206-51220 39.200 n8 | 559. 08000 21915. 94 310. 00000 12152. 00| 541. 61000 21231. 11
EXCAVATI ON, \AET | |
0018 206- 51225 98.000 n8 | 20. 00000 1960. 00| 20. 00000 1960. 00| 33. 77000 3309. 46
EXCAVATI ON, DRY | |
0019 211- 02060 3.900 n8 | 60. 00000 234. 00| 50. 00000 195. 00| 70. 62000 275. 42
B BORROW FOR STRUCTURE BACKFI LL | | [
0020 211- 06467 50.000 n8 | 32. 00000 1600. 00| 24. 00000 1200. 00| 42.39000 2119. 50
|

AGGREGATE FCR END BENT BACKFI LL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 520 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 696, 698. 54 ROQUTE : SR 3
CALL ORDER . 520 CONTRACT ID : B -24454-A COUNTI ES : BLACKFORD
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-1057237 | (6) 35-1374866
| SCHUTT- LOOKABI LL CO | MCCOY, R L., INC | PRIEM2O, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 303-52308 892.100 My | 20. 09000 17922. 29| 20. 00000 17842. 00| 15. 00000 13381. 50
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0022 402- 05477 43.000 M | 100. 05000 4302. 15| 70. 00000 3010. 00| 87. 00000 3741. 00
HVA SURFACE 9.5 nm MAI NLI NE | |
0023 402- 05481 264.100 My | 100. 05000 26423. 21| 65. 00000 17166. 50| 87. 00000 22976. 70
HVA BASE 25.0 nm SHOULDER | |
0024 402- 05490 132.000 MW | 100. 05000 13206. 60| 70. 00000 9240. 00| 87. 00000 11484. 00
HMA SURFACE 9.5 nm SHOULDER | |
0025 402- 05495 13.100 My | 100. 05000 1310. 66| 65. 00000 851. 50| 87. 00000 1139. 70
HVA WEDGE AND LEVEL | |
0026 405- 05517 2.600 M | 575. 00000 1495. 00| 530. 00000 1378. 00| 500. 00000 1300. 00
ASPHALT FOR PRI ME COAT | | [
0027 406- 05520 0.800 M | 230. 00000 184. 00| 400. 00000 320. 00| 200. 00000 160. 00
ASPHALT FOR TACK COAT | | |
0028 501- 05090 264.280 n2 | 64. 00000 16913. 92| 72. 00000 19028. 16| 53. 05000 14020. 05
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0029 501- 05310 14.400 m | 353. 00000 5083. 20| 350. 00000 5040. 00| 312. 01000 4492. 94
TERM NAL JO NT | | |
0030 502- 06327 87.800 n2 | 64. 00000 5619. 20| 65. 00000 5707. 00| 76. 99000 6759. 72
PCCP, 250 mm | | |
0031 601-01128 4.000 EACH 1150. 00000 4600. 00| 1000. 00000 4000. 00| 1100. 00000 4400. 00
GUARDRAI L TRANSI TI ON TYPE WGB | |
0032 601-01700 4.000 EACH 1725. 00000 6900. 00| 1500. 00000 6000. 00| 1685. 00000 6740. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0033 601- 06037 2.000 EACH 575. 00000 1150. 00| 500. 00000 1000. 00| 650. 00000 1300. 00
GUARDRAI L END TREATMENT, | | |
0034 601-99105 118.150 m | 34. 04000 4021. 83| 29. 60000 3497. 24| 35. 20000 4158. 88
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0035 602- 06639 225.000 m | 93. 00000 20925. 00| 85. 00000 19125. 00| 52. 33000 11774. 25
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0036 602-06729 14. 000 EACH 8. 00000 112. 00| 7.00000 98. 00| 10. 00000 140. 00
BARRI ER DELI NEATOR | |
0037 610- 05527 39.600 My | 100. 05000 3961. 98| 70. 00000 2772. 00| 87. 00000 3445. 20
HVA FOR APPROACHES | | |
0038 616- 02320 1030.000 n2 | 1. 75000 1802. 50| 2. 50000 2575. 00| 2. 00000 2060. 00
GEOTEXTI LES | | |
0039 616- 06405 620.000 My | 25. 62000 15884. 40| 20. 00000 12400. 00| 21. 00000 13020. 00
R PRAP, REVETMENT | | |
0040 621-01004 2.000 EACH 690. 00000 1380. 00| 600. 00000 1200. 00| 600. 00000 1200. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 520 -8
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 696, 698. 54 ROUTE : SR 3
CALL ORDER : 520 CONTRACT I D : B -24454-A COUNTI ES : BLACKFORD
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1609544 | (5) 35-1057237 | (6) 35-1374866
| SCHUTT- LOOKABI LL QO | MCCOY, R L., INC | PRIMOO, | NC.

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R N

0041 621- 06564 2420.000 2 | 1. 13000 2734. 60| 0. 98000 2371. 60| 0. 98000 2371. 60
MULCHED SEEDI NG, CV | |

0042 621- 06567 43.560 kL | 1. 15000 50. 09| 1. 00000 43. 56| 1. 00000 43.56
WATER | | |

0043 621- 06574 7.800 n2 | 143. 75000 1121. 25| 125. 00000 975. 00| 125. 00000 975. 00
SODDI NG | | |

0044 621-52448 2.000 EACH 22. 00000 44. 00| 45. 00000 90. 00| 45, 00000 90. 00
SIGN, DO NOT SPRAY | | |

0045 701-51155 85.600 m | 115. 00000 9844. 00| 92. 00000 7875. 20| 166. 34000 14238. 70
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
305 mMm | | |

0046 702- 51005 77.800 n8 | 555. 00000 43179. 00| 450. 00000 35010. 00| 504. 45000 39246. 21
CONCRETE, A, SUBSTRUCTURE | | |

0047 702-51015 9.200 n8 | 500. 00000 4600. 00| 450. 00000 4140. 00| 812. 77000 7477. 48
CONCRETE, B, FOOTI NGS | | I

0048 702- 51863 104. 000 EACH| 6. 00000 624. 00| 9. 00000 936. 00| 11. 84000 1231. 36
FI ELD DRI LLED HOLE | N CONCRETE | |

0049 703- 90976 6030.000 kg | 1.11000 6693. 30| 1. 15000 6934. 50| 1. 46000 8803. 80
RElI NFORCI NG STEEL, GRADE 60 | |

0050 703-96177 31456.000 kg | 1. 28000 40263. 68| 1. 25000 39320. 00| 1. 60000 50329. 60
REI NFORCI NG STEEL, EPOXY COATED, GRADE | |
60 [ I I

0051 703-97936 214.000 EACH 16. 40000 3509. 60| 22. 00000 4708. 00| 26. 46000 5662. 44
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |

0052 704- 51002 179.000 n8 | 510. 00000 91290. 00| 450. 00000 80550. 00| 593. 74000 106279. 46
CONCRETE, C, SUPERSTRUCTURE | | |

0053 706- 01619 4.000 EACH 1400. 00000 5600. 00| 1200. 00000 4800. 00| 948. 00000 3792. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WEB | | |

0054 706- 51025 60.000 m | 115. 00000 6900. 00| 135. 00000 8100. 00| 275. 85000 16551. 00
CONCRETE, C, RAILING | | |

0055 707- 05983 239.976 m | 196. 42000 47136. 09| 200. 00000 47995. 20| 182. 42000 43776. 42

STRUCTURAL MEMBERS, CONCRETE |-BEAM |1, | | |
914 mm X 305 mm | | |

0056 709- 51821 LUMP| 4900. 00000 4900. 00| 5000. 00000 5000. 00| 4142. 00000 4142. 00
SURFACE SEAL | | |

0057 715-05168 13.000 m | 46. 00000 598. 00| 75. 00000 975. 00| 90. 00000 1170. 00
PIPE, TYPE 3, CIRCULAR 300 nm [ [ |

0058 715- 05407 34.000 m | 20. 00000 680. 00| 30. 00000 1020. 00| 32. 81000 1115. 54
Pl PE, END BENT DRAIN, 150 nm | | |

0059 715- 46000 2.000 EACH 151. 00000 302. 00| 200. 00000 400. 00| 150. 00000 300. 00

PI PE END SECTI ON, 300 mm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 520 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 696, 698. 54 ROQUTE : SR 3
CALL ORDER . 520 CONTRACT ID : B -24454-A COUNTI ES : BLACKFORD
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-1057237 | (6) 35-1374866
| SCHUTT- LOOKABI LL CO | MCCOY, R L., INC | PRIEM2O, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0060 726-95789 36.000 EACH 150. 00000 5400. 00| 250. 00000 9000. 00| 177. 20000 6379. 20
BEARI NG ASSEMBLY, ELASTOVERIC, 11 | | |
0061 801-01349 7.200 m | 28. 75000 207. 00| 24. 85000 178. 92| 24. 85000 178. 92
TEMPORARY STOP LINE, 600 mm | | [
0062 801- 06207 2124.000 m | 3. 57000 7582. 68| 2. 53000 5373. 72| 2.53000 5373.72
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0063 801- 06606 1.000 EACH 172. 50000 172. 50| 132. 00000 132. 00| 132. 00000 132. 00
BARRI CADE, |11B | | |
0064 801- 06640 24.000 EACH 92. 00000 2208. 00| 153. 00000 3672. 00| 153. 00000 3672. 00
CONSTRUCTI ON SI GN, A | | |
0065 801- 06645 7.000 EACH 40. 00000 280. 00| 15. 00000 105. 00| 15. 00000 105. 00
CONSTRUCTI ON SIGN, B | | |
0066 801-06775 LUWP| 4700. 00000 4700. 00| 4270. 00000 4270. 00| 6932. 00000 6932. 00
MAI NTAI NI NG TRAFFI C | | |
0067 806-01851 LUWP| 17204. 00000 17204. 00| 18500. 00000 18500. 00| 14960. 00000 14960. 00
TEMPORARY TRAFFI C SI GNAL W TH LOOP | | |
DETECTORS, [ | [
0068 808-06713 610.000 m | 0. 92000 561. 20| 0. 45000 274. 50| 0. 45000 274.50
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0069 808-06714 610.000 m | 0. 92000 561. 20| 0. 45000 274. 50| 0. 45000 274.50
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0070 808-06716 960.000 m | 1. 90000 1824. 00| 0. 88000 844. 80| 0. 88000 844. 80
LI NE, REMOVE | | [
0071 808- 75998 6. 000 EACH 173. 00000 1038. 00| 106. 00000 636. 00| 106. 00000 636. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 656, 269. 63| $ 696, 058. 90| $ 750, 156. 10
------------------------------------------ e o e e m e e e e e et e e e e et e e o e e e o e e e e e e m e e e e e e e e e eemeeeeoaoo-

CONTRACT TOTALS [ $ 656, 269. 63| $ 696, 058. 90| $ 750, 156. 10




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 530 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 514, 377. 17 ROUTE : SR 9
CALL ORDER . 530 CONTRACT ID : B -24584-A COUNTI ES : SHELBY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 09/15/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 1775005
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1609544 SCHUTT- LOOKABI LL CO $ 488, 012. 98 100. 0000%
2  35-1364963 ERBER & M LLI GAN CONSTR. CO. $ 493, 965. 68 101. 2197%
3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC $ 536, 231. 54 109. 8805%
4 35- 1663068 SI M5 & PEDI GO COVPANY CONDI TI ONAL BI D $ 540, 243. 07 110. 7026%
5 35-1447641 STRUCTURE CONTRACTORS $ 541, 901. 04 111. 0423%
6 35- 0918397 R ETH RI LEY CONSTRUCTI ON $ 545, 454, 34 111. 7704%
7 35-1618530 AMERI CAN CONTRACTI NG & SERVI CES, | NC. $ 549, 197. 34 112. 5374%
8 35-1212938 ATLAS EXCAVATI NG | NC $ 566, 642. 13 116. 1121%
9 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 596, 623. 22 122. 2556%
| (1) 35-1609544 | (2) 35-1364963 | (3) 35-2040801
| SCHUTT- LOOKABI LL CO | ERBER & M LLI GAN CONSTR QO | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105-06790 5.000 MXS | 1400. 00000 7000. 00| 1000. 00000 5000. 00| 1200. 00000 6000. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUVP| 100. 00000 100. 00| 2750. 00000 2750. 00| 4250. 00000 4250. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUVP| 24400. 00000 24400. 00| 23500. 00000 23500. 00| 26000. 00000 26000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 457.000 n2 | 15. 00000 6855. 00| 15. 00000 6855. 00| 20. 00000 9140. 00
PAVEMENT, REMOVE | | |
0005 202-02241 241.930 m | 7.18000 1737. 06| 7.00000 1693. 51| 6. 25000 1512. 06
GUARDRAI L, REMOVE | | |
0006 202-02273 39.000 n2 | 12. 00000 468. 00| 24. 00000 936. 00| 20. 00000 780. 00
CENTER CURB, CONCRETE, REMOVE | | |
0007 202-02276 2.000 EACH 150. 00000 300. 00| 200. 00000 400. 00| 700. 00000 1400. 00
GUTTER TURNOUT, RElI NFORCED CONCRETE, | | |
REMOVE [ [ |
0008 202- 02277 172.000 m | 6. 00000 1032. 00| 10. 00000 1720. 00| 19. 00000 3268. 00
GUTTER, LIP, REMOVE | | |
0009 202-51328 LUMP| 69000. 00000 69000. 00| 59750. 00000 59750. 00| 60000. 00000 60000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0010 202-60820 216.000 n2 | 1. 88000 406. 08| 6. 50000 1404. 00| 5. 00000 1080. 00
SURFACE M LLI NG, ASPHALT | | [
0011 202-90883 1290.000 n2 | 4. 76000 6140. 40| 6. 00000 7740. 00| 4. 00000 5160. 00

OVERLAY, CONCRETE, REMOVE [



REI NFORCED CONCRETE BRI DGE APPROACH,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 530 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 514, 377. 17 ROUTE : SR 9
CALL ORDER . 530 CONTRACT ID : B -24584-A COUNTI ES : SHELBY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1364963 | (3) 35-2040801
| SCHUTT- LOOKABI LL CO | ERBER & M LLI GAN CONSTR. QO | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0012 203- 02000 192.800 nB | 10. 00000 1928. 00| 15. 00000 2892. 00| 25. 00000 4820. 00
EXCAVATI ON, COVVON | | |
0013 303-52308 251.500 My | 23. 00000 5784. 50| 17. 50000 4401. 25| 20. 00000 5030. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | |
0014 404-05511 622.000 n2 | 4. 02000 2500. 44| 5. 50000 3421. 00| 3. 50000 2177.00
SEAL COAT, 2 | | [
0015 406- 05521 216.000 n2 | 0. 06000 12. 96| 1. 00000 216. 00| 0. 05000 10. 80
ASPHALT FOR TACK CQOAT | |
0016 502- 06327 198.000 n2 | 56. 00000 11088. 00| 55. 00000 10890. 00| 65. 00000 12870. 00
PCCP, 250 nm | | [
0017 601-01115 3.810 m | 97. 75000 372. 43| 90. 00000 342. 90| 85. 00000 323.85
GUARDRAI L, WBEAM 0.476 m SPACI NG | | |
0018 601-01522 4.000 EACH 1322. 00000 5288. 00| 1200. 00000 4800. 00| 1150. 00000 4600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0019 601-01625 3.000 EACH 1926. 00000 5778. 00| 1750. 00000 5250. 00| 1675. 00000 5025. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | |
CURVED, 1 | | |
0020 601-04746 2.000 EACH 6670. 00000 13340. 00| 5500. 00000 11000. 00| 5800. 00000 11600. 00
ENERGY ABSORBI NG TERM NAL, CZ | |
0021 601- 06037 1.000 EACH 632. 50000 632. 50| 600. 00000 600. 00| 550. 00000 550. 00
GUARDRAI L END TREATMENT, | | |
0022 601-99105 173.355 m | 36. 57000 6339. 59| 34. 00000 5894. 07| 31. 80000 5512. 69
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0023 601-99106 7.620 m | 64. 40000 490. 73| 60. 00000 457. 20| 56. 00000 426. 72
GUARDRAI L, W BEAM 0. 952 m SPACI NG | | |
0024 601-99132 1.000 EACH 58. 00000 58. 00| 55. 00000 55. 00| 50. 00000 50. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | |
SPACI NG | | |
0025 602- 06639 42.000 m | 106. 70000 4481. 40| 57. 50000 2415. 00| 100. 00000 4200. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0026 602- 06646 264.000 m | 86. 00000 22704. 00| 55. 00000 14520. 00| 95. 00000 25080. 00
TEMPORARY CONCRETE BARRI ER | | [
0027 602-06729 32.000 EACH 8. 63000 276. 16| 7. 50000 240. 00| 8. 00000 256. 00
BARRI ER DELI NEATOR | | [
0028 605- 06205 33.000 m | 70. 00000 2310. 00| 40. 00000 1320. 00| 275. 00000 9075. 00
CENTER CURB, B, CONCRETE | | |
0029 610- 05527 306.700 My | 67. 85000 20809. 60| 75. 00000 23002. 50| 65. 00000 19935. 50
HVA FOR APPROACHES | | |
0030 610- 06257 429.000 n2 | 56. 00000 24024. 00| 57. 50000 24667. 50| 65. 00000 27885. 00
|
I

250 nm |



TEMPORARY PAVEMENT MARKI NG REMOVABLE, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 530 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 514, 377. 17 ROUTE : SR 9
CALL ORDER . 530 CONTRACT ID : B -24584-A COUNTI ES : SHELBY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1364963 | (3) 35-2040801
| SCHUTT- LOOKABI LL CO | ERBER & M LLI GAN CONSTR. QO | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0031 616- 02320 323.000 n2 | 2. 00000 646. 00| 3. 00000 969. 00| 3. 00000 969. 00
GEOTEXTI LES | | |
0032 616- 06405 183.300 My | 36. 00000 6598. 80| 27. 50000 5040. 75| 30. 00000 5499. 00
Rl PRAP, REVETNMENT | | [
0033 703- 01540 74.000 EACH 9. 27000 685. 98| 10. 00000 740. 00| 7. 00000 518. 00
THREADED TI E BAR ASSEMBLY | | [
0034 703-51030 5940. 000 kg | 1. 31000 7781. 40| 1. 65000 9801. 00| 1. 40000 8316. 00
REI NFORCI NG STEEL | | |
0035 703-51032 8554. 000 kg | 1. 49000 12745. 46| 1. 70000 14541. 80| 1. 50000 12831. 00
REI NFORCI NG STEEL, EPOXY CQATED | | |
0036 703-97936 196. 000 EACH| 11. 05000 2165. 80| 10. 50000 2058. 00| 8. 00000 1568. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0037 704-51002 41.800 nB8 | 826. 19000 34534, 74| 875. 00000 36575. 00| 750. 00000 31350. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0038 706- 05732 4.000 EACH 1400. 00000 5600. 00| 1200. 00000 4800. 00| 1250. 00000 5000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0039 706-51025 171.000 m | 121. 20000 20725. 20| 140. 00000 23940. 00| 150. 00000 25650. 00
CONCRETE, C, RAILING | | [
0040 708-51813 25.000 n2 | 400. 00000 10000. 00| 500. 00000 12500. 00| 650. 00000 16250. 00
PNEUMATI CALLY PLACED MORTAR [ [ [
0041 709-51821 LUVP| 4352. 00000 4352. 00| 3600. 00000 3600. 00| 4560. 00000 4560. 00
SURFACE SEAL | | |
0042 720- 44296 3.000 EACH 150. 00000 450. 00| 180. 00000 540. 00| 900. 00000 2700. 00
CAP | NLET | | |
0043 722-51401 10.000 n2 | 129. 00000 1290. 00| 180. 00000 1800. 00| 500. 00000 5000. 00
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0044 722-51842 1428.000 n2 | 40. 87000 58362. 36| 45. 00000 64260. 00| 50. 00000 71400. 00
BRI DGE DECK OVERLAY | | |
0045 722-51846 10.800 nB8 | 395. 00000 4266. 00| 395. 00000 4266. 00| 395. 00000 4266. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0046 722-51852 129.000 n2 | 114. 49000 14769. 21| 80. 00000 10320. 00| 100. 00000 12900. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0047 722-60824 1290.000 n2 | 1. 31000 1689. 90| 5. 00000 6450. 00| 4. 00000 5160. 00
SURFACE M LLI NG | | |
0048 724-51925 52.000 m | 310. 00000 16120. 00| 300. 00000 15600. 00| 325. 00000 16900. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ | |
0049 801- 06203 264.000 m | 1. 32000 348. 48| 1. 50000 396. 00| 1. 30000 343. 20
TEMPCORARY PAVEMENT MARKI NG, 100 mm | | |
0050 801- 06207 2185.000 m | 3. 40000 7429. 00| 3. 20000 6992. 00| 3. 00000 6555. 00
|
I

100 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 530 -4
TABULATI ON CF BI DS

FLASHI NG ARROW SI GN
SECTI ON TOTALS

ENG NEER S ESTI MATE: $ 514, 377. 17 ROUTE : SR 9
CALL ORDER . 530 CONTRACT ID : B -24584-A COUNTI ES : SHELBY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1364963 | (3) 35-2040801
| SCHUTT- LOOKABI LL CO | ERBER & M LLI GAN CONSTR. QO | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0051 801- 06606 8.000 EACH 102. 00000 816. 00| 100. 00000 800. 00| 80. 00000 640. 00
BARRI CADE, 111B | | |
0052 801- 06640 36. 000 EACH 80. 00000 2880. 00| 90. 00000 3240. 00| 65. 00000 2340. 00
CONSTRUCTI ON SI GN, A | | [
0053 801- 06645 2.000 EACH 23. 00000 46. 00| 40. 00000 80. 00| 40. 00000 80. 00
CONSTRUCTI ON SI G\, B | | [
0054 801-06775 LUWP| 9600. 00000 9600. 00| 18000. 00000 18000. 00| 14000. 00000 14000. 00
MAI NTAI NI NG TRAFFI C | | |
0055 808-06711 136.000 m | 0. 75000 102. 00| 1. 00000 136. 00| 0. 76000 103. 36
LI NE, PAI NT, BROKEN, VWH TE, 100 mm | | |
0056 808-06713 456.000 m | 0. 75000 342. 00| 1. 00000 456. 00| 0. 66000 300. 96
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0057 808-06714 312.000 m | 0. 75000 234. 00| 1. 00000 312. 00| 0. 66000 205. 92
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0058 808-06716 532.000 m | 1. 50000 798. 00| 2. 00000 1064. 00| 1. 64000 872.48
LI NE, REMOVE | | [
0059 501- 05310 44,840 m | 295. 00000 13227. 80| 280. 00000 12555. 20| 400. 00000 17936. 00
TERM NAL JOI NT | | [
0060 801-06710 250. 000 DAY | 15. 00000 3750. 00| 16. 00000 4000. 00| 16. 00000 4000. 00
I
I

$ 488, 012. 98| $ 493, 965. 68| $ 536, 231. 54

CONTRACT TOTALS | $ 488, 012. 98| $ 493, 965. 68| $ 536, 231. 54




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 530 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 514, 377. 17 ROUTE : SR 9
CALL ORDER . 530 CONTRACT ID : B -24584-A COUNTI ES : SHELBY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1663068 | (5) 35-1447641 | (6) 35-0918397
| SIMS & PEDI GO COVPANY | STRUCTURE CONTRACTORS | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

GUARDRAI L CONNECTOR SYSTEM W BEAM | |
CURVED, 1 [ |

|
0001 105- 06790 5.000 MOS | 1500. 00000 7500. 00| 1500. 00000 7500. 00| 2500. 00000 12500. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 3000. 00000 3000. 00| 1500. 00000 1500. 00| 4000. 00000 4000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  25000. 00000 25000.00]  26000. 00000 26000.00|  27275. 00000 27275. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 457.000 n2 | 39. 00000 17823. 00| 32. 00000 14624. 00| 15. 00000 6855. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 241.930 m | 6. 56000 1587. 06 7.00000 1693. 51| 6. 50000 1572. 55
GUARDRAI L, REMOVE | |
0006 202- 02273 39.000 n2 | 20. 00000 780. 00| 45. 00000 1755. 00| 95. 00000 3705. 00
CENTER CURB, CONCRETE, REMOVE | | |
0007 202- 02276 2.000 EACH 200. 00000 400. 00| 250. 00000 500. 00| 500. 00000 1000. 00
GUTTER TURNOUT, REI NFORCED CONCRETE, | | |
REMOVE [ [ |
0008 202- 02277 172.000 m | 2.00000 344. 00| 9. 00000 1548. 00| 25. 00000 4300. 00
QUTTER, LIP, REMOVE | |
0009 202-51328 LUMP|  46299. 00000 46299.00|  75000. 00000 75000. 00|  30500. 00000 30500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0010 202- 60820 216.000 n2 | 8. 00000 1728. 00| 8. 00000 1728. 00| 14. 15000 3056. 40
SURFACE M LLING ASPHALT | | |
0011 202- 90883 1290.000 n2 | 14. 00000 18060. 00| 8. 00000 10320. 00| 6. 75000 8707. 50
OVERLAY, CONCRETE, REMOVE | | [
0012 203- 02000 192.800 n8 | 5. 00000 964. 00| 37. 00000 7133. 60| 35. 00000 6748. 00
EXCAVATI ON,  COMMON | | |
0013 303- 52308 251.500 My | 20. 00000 5030. 00| 35. 00000 8802. 50| 46. 00000 11569. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0014 404- 05511 622.000 n2 | 2.00000 1244. 00| 3. 50000 2177. 00| 7. 00000 4354. 00
SEAL COAT, 2 | | |
0015 406- 05521 216.000 n2 | 2. 00000 432. 00| 0. 05000 10. 80| 2. 75000 594. 00
ASPHALT FOR TACK COAT | | |
0016 502- 06327 198.000 n2 | 45. 00000 8910. 00| 50. 00000 9900. 00| 91. 00000 18018. 00
PCCP, 250 mm | | |
0017 601- 01115 3.810 m | 89. 25000 340. 04| 85. 00000 323. 85| 90. 00000 342. 90
GUARDRAI L, WBEAM 0.476 m SPACI NG | | |
0018 601- 01522 4.000 EACH 1207. 50000 4830. 00 1150. 00000 4600. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0019 601- 01625 3.000 EACH 1758. 00000 5274. 00 1675. 00000 5025. 00| 1700. 00000 5100. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 530 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 514, 377. 17 ROUTE : SR 9
CALL ORDER . 530 CONTRACT ID : B -24584-A COUNTI ES : SHELBY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1663068 | (5) 35-1447641 | (6) 35-0918397
| SIMS & PEDI GO COVPANY | STRUCTURE CONTRACTORS | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 601-04746 2.000 EACH 6090. 00000 12180. 00| 5800. 00000 11600. 00| 6200. 00000 12400. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0021 601-06037 1.000 EACH 577. 50000 577. 50| 550. 00000 550. 00| 500. 00000 500. 00
GUARDRAI L END TREATMENT, | | | [
0022 601-99105 173.355 m | 33. 40000 5790. 06| 32. 00000 5547. 36| 34. 35000 5954. 74
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0023 601-99106 7.620 m | 58. 80000 448. 06| 56. 00000 426. 72| 60. 50000 461.01
GUARDRAI L, W BEAM 0. 952 m SPACI NG | | |
0024 601-99132 1.000 EACH 52. 50000 52. 50| 50. 00000 50. 00| 55. 00000 55. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0025 602- 06639 42.000 m | 75. 00000 3150. 00| 50. 00000 2100. 00| 90. 00000 3780. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0026 602- 06646 264.000 m | 75. 00000 19800. 00| 40. 00000 10560. 00| 65. 00000 17160. 00
TEMPORARY CONCRETE BARR! ER | | |
0027 602-06729 32.000 EACH 7. 88000 252. 16| 10. 00000 320. 00| 8. 10000 259. 20
BARRI ER DELI NEATOR | | |
0028 605- 06205 33.000 m | 45. 00000 1485. 00| 150. 00000 4950. 00| 200. 00000 6600. 00
CENTER CURB, B, CONCRETE | | |
0029 610- 05527 306.700 My | 125. 00000 38337. 50| 60. 00000 18402. 00| 53. 00000 16255. 10
HVA FOR APPROACHES | | [
0030 610- 06257 429.000 n2 | 50. 00000 21450. 00| 60. 00000 25740. 00| 62. 00000 26598. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | [
250 mMm | |
0031 616- 02320 323.000 n2 | 6. 00000 1938. 00| 5. 00000 1615. 00| 4. 00000 1292. 00
GEOTEXTI LES | | |
0032 616- 06405 183.300 My | 25. 00000 4582. 50| 35. 00000 6415. 50| 28. 50000 5224. 05
R PRAP, REVETMENT | | [
0033 703-01540 74.000 EACH 10. 00000 740. 00| 12. 00000 888. 00| 10. 10000 747. 40
THREADED TI E BAR ASSEMBLY | | |
0034 703-51030 5940. 000 kg | 1. 85000 10989. 00| 1. 25000 7425. 00| 1. 30000 7722.00
REI NFORCI NG STEEL | | |
0035 703-51032 8554.000 kg | 1. 85000 15824. 90| 1. 50000 12831. 00| 1. 50000 12831. 00
REI NFORCI NG STEEL, EPOXY CQATED | | |
0036 703-97936 196. 000 EACH 10. 00000 1960. 00| 15. 00000 2940. 00| 10. 55000 2067. 80
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0037 704-51002 41.800 nB | 520. 00000 21736. 00| 700. 00000 29260. 00| 690. 00000 28842. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0038 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1000. 00000 4000. 00| 1600. 00000 6400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0039 706-51025 171.000 m | 128. 00000 21888. 00| 150. 00000 25650. 00| 140. 00000 23940. 00

CONCRETE, C, RAILING | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 530 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 514, 377. 17 ROUTE : SR 9
CALL ORDER . 530 CONTRACT ID : B -24584-A COUNTI ES : SHELBY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1663068 | (5) 35-1447641 | (6) 35-0918397
| SIMS & PEDI GO COVPANY | STRUCTURE CONTRACTORS | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 708-51813 25.000 n2 | 10. 00000 250. 00| 500. 00000 12500. 00| 400. 00000 10000. 00
PNEUMATI CALLY PLACED MORTAR | | |
0041 709-51821 LUVP| 4000. 00000 4000. 00| 4600. 00000 4600. 00| 4000. 00000 4000. 00
SURFACE SEAL | | |
0042 720- 44296 3.000 EACH 100. 00000 300. 00| 200. 00000 600. 00| 425. 00000 1275. 00
CAP | NLET | | |
0043 722-51401 10.000 n2 | 250. 00000 2500. 00| 395. 00000 3950. 00| 690. 00000 6900. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0044 722-51842 1428.000 n2 | 60. 00000 85680. 00| 47. 00000 67116. 00| 60. 00000 85680. 00
BRI DGE DECK OVERLAY | | [
0045 722-51846 10.800 n8 | 395. 00000 4266. 00| 395. 00000 4266. 00| 395. 00000 4266. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0046 722-51852 129.000 n2 | 135. 00000 17415. 00| 70. 00000 9030. 00| 220. 00000 28380. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0047 722-60824 1290.000 n2 | 0. 50000 645. 00| 8. 00000 10320. 00| 2.12000 2734. 80
SURFACE M LLI NG | | [
0048 724-51925 52.000 m | 400. 00000 20800. 00| 300. 00000 15600. 00| 390. 00000 20280. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0049 801-06203 264.000 m | 1. 37000 361. 68| 1. 30000 343. 20| 1. 40000 369. 60
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0050 801- 06207 2185.000 m | 3. 15000 6882. 75| 3. 00000 6555. 00| 3. 25000 7101. 25
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0051 801- 06606 8.000 EACH 84. 00000 672. 00| 80. 00000 640. 00| 87. 00000 696. 00
BARRI CADE, |11B | | [
0052 801- 06640 36. 000 EACH 68. 25000 2457. 00| 65. 00000 2340. 00| 70. 25000 2529. 00
CONSTRUCTI ON SI GN, A | | |
0053 801- 06645 2.000 EACH 42. 00000 84. 00| 40. 00000 80. 00| 43. 20000 86. 40
CONSTRUCTI ON SI G\, B | | |
0054 801-06775 LUMP| 35000. 00000 35000. 00| 34500. 00000 34500. 00| 14700. 00000 14700. 00
MAI NTAI NI NG TRAFFI C | | |
0055 808-06711 136.000 m | 0. 79000 107. 44| 1. 00000 136. 00| 0. 75000 102. 00
LI NE, PAINT, BROKEN, VWH TE, 100 mm | | |
0056 808-06713 456.000 m | 0. 69000 314. 64| 1. 00000 456. 00| 0. 70000 319. 20
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0057 808-06714 312.000 m | 0. 69000 215. 28| 1. 00000 312. 00| 0. 70000 218. 40
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0058 808- 06716 532.000 m | 2. 00000 1064. 00| 2. 00000 1064. 00| 1. 72000 915. 04
LI NE, REMOVE | | [
0059 501- 05310 44.840 m | 300. 00000 13452. 00| 275. 00000 12331. 00| 375. 00000 16815. 00
I

TERM NAL JO NT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 530 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 514, 377. 17 ROUTE : SR 9
CALL ORDER . 530 CONTRACT ID : B -24584-A COUNTI ES : SHELBY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1663068 | (5) 35-1447641 | (6) 35-0918397
| SIMS & PEDI GO COVPANY | STRUCTURE CONTRACTORS | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0060 801-06710 250. 000 DAY | 25. 00000 6250. 00| 15. 00000 3750. 00| 16. 00000 4000. 00
FLASHI NG ARROW S| GN | | |
SECTI ON TOTALS | $ 540, 243. 07| $ 541, 901. 04| $ 545, 454, 34
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS | $ 540, 243. 07| $ 541, 901. 04| $ 545, 454. 34




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 530 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 514, 377. 17 ROUTE : SR 9
CALL ORDER . 530 CONTRACT ID : B -24584-A COUNTI ES : SHELBY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1618530 | (8) 35-1212938 | (9) 35-1128289
| AVERI CAN CONTRACTI NG & SERVI | ATLAS EXCAVATI NG | NC. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

GUARDRAI L CONNECTOR SYSTEM W BEAM | |
CURVED, 1 [ |

|
0001 105- 06790 5.000 MOS | 1500. 00000 7500. 00| 700. 00000 3500. 00| 1000. 00000 5000. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 2500. 00000 2500. 00| 2000. 00000 2000. 00| 3000. 00000 3000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  27450. 00000 27450.00]  29600. 00000 29600.00|  29834. 20000 29834. 20
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 457.000 n2 | 11. 00000 5027. 00| 24. 00000 10968. 00| 17. 50000 7997. 50
PAVEMENT, REMOVE | | |
0005 202- 02241 241.930 m | 6. 50000 1572. 55 6. 25000 1512. 06| 6. 25000 1512. 06
GUARDRAI L, REMOVE | |
0006 202- 02273 39.000 n2 | 25. 00000 975. 00| 28. 00000 1092. 00| 25. 00000 975. 00
CENTER CURB, CONCRETE, REMOVE | | |
0007 202- 02276 2.000 EACH 350. 00000 700. 00| 1. 00000 2. 00| 350. 00000 700. 00
GUTTER TURNOUT, REI NFORCED CONCRETE, | | |
REMOVE [ [ |
0008 202- 02277 172.000 m | 18. 00000 3096. 00| 15. 00000 2580. 00| 20. 00000 3440. 00
QUTTER, LIP, REMOVE | |
0009 202-51328 LUMP|  70000. 00000 70000. 00|  110000. 00000 110000. 00|  101310. 00000 101310. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0010 202- 60820 216.000 n2 | 3. 00000 648. 00| 5. 50000 1188. 00| 14. 50000 3132. 00
SURFACE M LLING ASPHALT | | |
0011 202- 90883 1290.000 n2 | 3. 00000 3870. 00| 4. 00000 5160. 00| 13. 50000 17415. 00
OVERLAY, CONCRETE, REMOVE | | |
0012 203- 02000 192.800 n8 | 30. 00000 5784. 00| 26. 00000 5012. 80| 45. 00000 8676. 00
EXCAVATI ON,  COVMON | | |
0013 303- 52308 251.500 My | 35. 00000 8802. 50| 19. 00000 4778. 50| 28. 00000 7042. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0014 404- 05511 622.000 n2 | 3. 75000 2332. 50| 3. 70000 2301. 40| 3. 50000 2177.00
SEAL COAT, 2 | | |
0015 406- 05521 216.000 n2 | 0. 07000 15. 12| 0. 10000 21. 60| 0. 05000 10. 80
ASPHALT FOR TACK COAT [ | |
0016 502- 06327 198.000 n2 | 69. 00000 13662. 00| 68. 00000 13464. 00| 70. 00000 13860. 00
PCCP, 250 mm | | |
0017 601-01115 3.810 m | 90. 00000 342. 90| 88. 00000 335. 28| 85. 00000 323. 85
GUARDRAI L, WBEAM 0.476 m SPACI NG | | |
0018 601- 01522 4.000 EACH 1250. 00000 5000. 00| 1200. 00000 4800. 00| 1150. 00000 4600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0019 601- 01625 3.000 EACH 1800. 00000 5400. 00| 1750. 00000 5250. 00| 1675. 00000 5025. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 29/ 00
PAGE : 530 -10
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 514, 377. 17 ROUTE : SR 9
CALL ORDER : 530 CONTRACT ID : B -24584-A COUNTI ES : SHELBY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35-1618530 | (8) 35-1212938 | (9) 35-1128289
| AVERI CAN CONTRACTI NG & SERVI | ATLAS EXCAVATI NG | NC. | BEATY CONSTRUCTI ON, | NC
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0020 601- 04746 2.000 EACH 6250. 00000 12500. 00| 6100. 00000 12200. 00| 4300. 00000 8600. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0021 601- 06037 1.000 EACH 600. 00000 600. 00| 600. 00000 600. 00| 550. 00000 550. 00
GUARDRAI L END TREATMENT, | | | |
0022 601- 99105 173.355 m | 33. 00000 5720. 72| 33. 00000 5720. 72| 31. 80000 5512. 69
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0023 601- 99106 7.620 m | 60. 00000 457. 20| 58. 50000 445. 77| 56. 00000 426.72
GUARDRAI L, W BEAM 0. 952 m SPACI NG | | |
0024 601-99132 1.000 EACH 55. 00000 55. 00| 55. 00000 55. 00| 50. 00000 50. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0025 602- 06639 42.000 m | 90. 00000 3780. 00| 105. 00000 4410. 00| 35. 00000 1470. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | [
0026 602- 06646 264.000 m | 85. 00000 22440. 00| 89. 00000 23496. 00| 36. 00000 9504. 00
TEMPORARY CONCRETE BARRI ER | | |
0027 602- 06729 32.000 EACH| 8. 00000 256. 00| 7. 70000 246. 40| 7. 50000 240. 00
BARRI ER DELI NEATOR | |
0028 605- 06205 33.000 m | 195. 00000 6435. 00| 260. 00000 8580. 00| 235. 00000 7755. 00
CENTER CURB, B, CONCRETE | |
0029 610- 05527 306.700 My | 62. 00000 19015. 40| 75. 00000 23002. 50| 59. 00000 18095. 30
HVA FOR APPROACHES | | |
0030 610- 06257 429.000 n2 | 70. 00000 30030. 00| 54. 00000 23166. 00| 70. 00000 30030. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 nm | |
0031 616- 02320 323.000 n2 | 3. 00000 969. 00| 5. 00000 1615. 00| 2. 50000 807. 50
GEOTEXTI LES | | [
0032 616- 06405 183.300 My | 24. 00000 4399. 20| 19. 00000 3482. 70| 29. 00000 5315. 70
Rl PRAP, REVETMENT | | |
0033 703- 01540 74.000 EACH| 16. 00000 1184. 00| 13. 00000 962. 00| 11. 00000 814. 00
THREADED Tl E BAR ASSEMBLY | | |
0034 703-51030 5940.000 kg | 1. 40000 8316. 00| 1. 40000 8316. 00| 1. 20000 7128. 00
RElI NFORCI NG STEEL | |
0035 703-51032 8554.000 kg | 1. 60000 13686. 40| 1. 45000 12403. 30| 1. 40000 11975. 60
RElI NFORCI NG STEEL, EPOXY COATED | |
0036 703- 97936 196. 000 EACH 15. 00000 2940. 00| 15. 00000 2940. 00| 13. 00000 2548. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |
0037 704-51002 41.800 nB8 | 775. 00000 32395. 00| 750. 00000 31350. 00| 1450. 00000 60610. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0038 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1100. 00000 4400. 00| 1400. 00000 5600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | |
0039 706-51025 171.000 m | 125. 00000 21375. 00| 165. 00000 28215. 00| 115. 00000 19665. 00

CONCRETE, C, RAILING | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 530 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 514, 377. 17 ROUTE : SR 9
CALL ORDER . 530 CONTRACT ID : B -24584-A COUNTI ES : SHELBY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1618530 | (8) 35-1212938 | (9) 35-1128289
| AVERI CAN CONTRACTI NG & SERVI | ATLAS EXCAVATI NG | NC. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 708-51813 25.000 n2 | 625. 00000 15625. 00| 100. 00000 2500. 00| 380. 00000 9500. 00
PNEUMATI CALLY PLACED MORTAR | | |
0041 709-51821 LUVP| 4000. 00000 4000. 00| 4500. 00000 4500. 00| 4600. 00000 4600. 00
SURFACE SEAL | | |
0042 720- 44296 3.000 EACH 450. 00000 1350. 00| 535. 00000 1605. 00| 500. 00000 1500. 00
CAP | NLET | | |
0043 722-51401 10.000 n2 | 100. 00000 1000. 00| 325. 00000 3250. 00| 420. 00000 4200. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0044 722-51842 1428.000 n2 | 60. 00000 85680. 00| 40. 00000 57120. 00| 46. 75000 66759. 00
BRI DGE DECK OVERLAY | | [
0045 722-51846 10.800 n8 | 395. 00000 4266. 00| 395. 00000 4266. 00| 395. 00000 4266. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0046 722-51852 129.000 n2 | 40. 00000 5160. 00| 110. 00000 14190. 00| 102. 25000 13190. 25
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0047 722-60824 1290.000 n2 | 3. 00000 3870. 00| 5. 00000 6450. 00| 4. 50000 5805. 00
SURFACE M LLI NG | | [
0048 724-51925 52.000 m | 390. 00000 20280. 00| 260. 00000 13520. 00| 415. 00000 21580. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0049 801-06203 264.000 m | 1. 35000 356. 40| 1. 40000 369. 60| 1. 30000 343. 20
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0050 801- 06207 2185.000 m | 3. 25000 7101. 25| 3. 10000 6773. 50| 3. 25000 7101. 25
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0051 801- 06606 8.000 EACH 95. 00000 760. 00| 90. 00000 720. 00| 100. 00000 800. 00
BARRI CADE, |11B | | [
0052 801- 06640 36. 000 EACH 80. 00000 2880. 00| 75. 00000 2700. 00| 80. 00000 2880. 00
CONSTRUCTI ON SI GN, A | | |
0053 801- 06645 2.000 EACH 45, 00000 90. 00| 43. 00000 86. 00| 22. 50000 45. 00
CONSTRUCTI ON SI G\, B | | |
0054 801-06775 LUMP| 24000. 00000 24000. 00| 28000. 00000 28000. 00| 18500. 00000 18500. 00
MAI NTAI NI NG TRAFFI C | | |
0055 808-06711 136.000 m | 0. 80000 108. 80| 0. 85000 115. 60| 0. 65000 88. 40
LI NE, PAINT, BROKEN, VWH TE, 100 mm | | |
0056 808-06713 456.000 m | 0. 80000 364. 80| 0. 85000 387. 60| 0. 65000 296. 40
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0057 808-06714 312.000 m | 0. 80000 249. 60| 0. 85000 265. 20| 0. 65000 202. 80
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0058 808- 06716 532.000 m | 2. 00000 1064. 00| 1. 80000 957. 60| 1. 50000 798. 00
LI NE, REMOVE | | |
0059 501- 05310 44.840 m | 250. 00000 11210. 00| 350. 00000 15694. 00| 375. 00000 16815. 00
I

TERM NAL JO NT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 530 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 514, 377. 17 ROUTE : SR 9
CALL ORDER . 530 CONTRACT ID : B -24584-A COUNTI ES : SHELBY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1618530 | (8) 35-1212938 | (9) 35-1128289
| AVERI CAN CONTRACTI NG & SERVI | ATLAS EXCAVATI NG | NC. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0060 801-06710 250. 000 DAY | 15. 00000 3750. 00| 16. 00000 4000. 00| 18. 50000 4625. 00
FLASHI NG ARROW S| GN | | |
SECTI ON TOTALS | $ 549, 197. 34| $ 566, 642. 13| $ 596, 623. 22
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS | $  549,197. 34| $ 566, 642. 13| $ 596, 623.22




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 540 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 422, 922. 67 RQUTE : |-65
CALL ORDER . 540 CONTRACT ID : B -24587-A COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 10/01/00 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 0653284
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES, | NC. $ 945, 762. 55 100. 0000%
2 35-1609544 SCHUTT- LOOKABI LL CO $ 964, 194. 01 101. 9488%
3 35-1212938 ATLAS EXCAVATING, | NC. $ 1,004, 957.45 106. 2589%
4 35-0906416 VEDDLE BROTHERS CONSTRUCTI ON $ 1,059, 253.79 111. 9999%
5  35-1128289 BEATY CONSTRUCTI ON, | NC. $ 1,119, 813.36 118. 4032%
6  35-1447641 STRUCTURE CONTRACTORS $ 1,149,485 21 121. 5405%
7  35-0918397 R ETH R LEY CONSTRUCTI ON $ 1,199, 241. 40 126. 8015%
| (1) 35-1618530 | (2) 35-1609544 | (3) 35-1212938
| AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOOKABI LL CO | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e o m m e e e e e e e e et m e et e e e e e e o e e e e e e e e e e e e e e e eeoeeeeaao
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105-01925 12.000 MOS | 1200. 00000 14400. 00| 930. 00000 11160. 00| 750. 00000 9000. 00
FI ELD OFFICE, 51.1 n2 | [
0002 105- 06845 LUMP|  10000. 00000 10000. 00|  10177. 00000 10177. 00| 8000. 00000 8000. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUWP|  47750. 00000 47750.00]  48900. 00000 48900.00]  51000. 00000 51000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201-52370 LUMP| 7500. 00000 7500. 00| 100. 00000 100. 00| 2500. 00000 2500. 00
CLEARI NG R GHT OF WAY | |
0005 202- 02240 115.000 n2 | 25. 00000 2875. 00| 20. 00000 2300. 00| 18. 00000 2070. 00
PAVEMENT, REMOVE | | |
0006 202- 02241 372.000 m | 10. 00000 3720. 00| 6. 00000 2232. 00| 10. 50000 3906. 00
GUARDRAI L, REMOVE
0007 202-51328 LUWP|  60000. 00000 60000. 00]  95693. 00000 95693. 00] 100000. 00000 100000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202-51368 15.000 n2 | 154. 00000 2310. 00| 100. 00000 1500. 00| 51. 00000 765. 00
SLOPEWALL, REMOVE | | |
0009 202- 60820 900.000 n2 | 4. 50000 4050. 00| 4. 66000 4194. 00| 4. 20000 3780. 00
SURFACE M LLI NG, ASPHALT | | |
0010 203- 02070 100.000 n8 | 40. 00000 4000. 00| 15. 00000 1500. 00| 12. 60000 1260. 00
BORROW | |
0011 203- 02080 0.594 km |  12000. 00000 7128. 00| 9842. 00000 5846. 15|  10000. 00000 5940. 00
LI NEAR GRADI NG | | |
0012 206-51230 163.000 n8 | 40. 00000 6520. 00| 70. 25000 11450. 75| 32. 00000 5216. 00

EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/29/
PAGE : 540 -2

00

ENG NEER S ESTI MATE: $ 1, 422, 922. 67 RQUTE : |-65
CALL ORDER . 540 CONTRACT ID : B -24587-A COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1618530 | (2) 35-1609544 | (3) 35-1212938

| AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOOKABI LL CO
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

PI LE, CONCRETE, STEEL SHELL ENCASED, |
4.67 mm 305 nm |

AMOUNT|  UNIT PRICE

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0013 211- 02060 161.000 n8 | 70. 00000 11270. 00 26. 77000 4309. 97 38. 00000
B BORROW FOR STRUCTURE BACKFI LL | | |

0014 213- 52830 3.000 n8 | 350. 00000 1050. 00| 200. 00000 600. 00| 185. 00000
FLOMBLE MORTAR | |

0015 303-52308 78.000 My | 50. 00000 3900. 00| 30. 00000 2340. 00| 21. 00000
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0016 406- 05521 1825.000 n2 | 0. 85000 1551. 25| 0. 92000 1679. 00| 0. 90000
ASPHALT FOR TACK COAT | | |

0017 601-01522 4.000 EACH 1150. 00000 4600. 00| 1265. 00000 5060. 00| 1200. 00000
GUARDRAI L TRANSI TI ON TYPE TGB | |

0018 601- 04746 4.000 EACH 5000. 00000 20000. 00| 5750. 00000 23000. 00| 5500. 00000
ENERGY ABSORBI NG TERM NAL, CZ | | |

0019 601- 06037 4.000 EACH 525. 00000 2100. 00| 575. 00000 2300. 00| 550. 00000
GUARDRAI L END TREATMENT, | | | |

0020 601- 99105 317.000 m | 30. 00000 9510. 00| 33. 35000 10571. 95 31. 00000
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0021 601-99123 4.000 EACH 2000. 00000 8000. 00| 2185. 00000 8740. 00| 2100. 00000
GUARDRAI L TRANSI TI ON, GP | |

0022 602- 06639 244.000 m | 45. 00000 10980. 00| 56. 00000 13664. 00| 82. 00000
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0023 602- 06646 141.000 m | 40. 00000 5640. 00| 54. 00000 7614. 00| 85. 00000
TEMPORARY CONCRETE BARRI ER | | |

0024 602- 06729 24.000 EACH 7. 50000 180. 00| 8. 00000 192. 00| 6. 50000
BARRI ER DELI NEATCR | | |

0025 610- 05527 387.000 My | 47. 00000 18189. 00| 53. 82000 20828. 34| 51. 00000
HVA FOR APPROACHES | | |

0026 610- 06257 214.000 n2 | 40. 00000 8560. 00| 60. 00000 12840. 00| 48. 00000
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 nm | [ |

0027 616- 02320 80.000 n2 | 3.00000 240. 00| 2.00000 160. 00| 5. 50000
GEOTEXTI LES | | |

0028 616- 06405 47.000 My | 33. 00000 1551. 00| 30. 00000 1410. 00| 29. 00000
Rl PRAP, REVETMENT | | |

0029 616- 51367 134.000 n2 | 75. 00000 10050. 00| 60. 00000 8040. 00| 42.00000
SLOPEWALL, CONCRETE, 100 nm | |

0030 621- 01004 1.000 EACH 675. 00000 675. 00| 748. 00000 748. 00| 700. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0031 621- 06560 1095.000 n2 | 1. 20000 1314. 00| 1. 31000 1434. 45| 1. 25000
MULCHED SEEDI NG, U | |

0032 701- 03808 75.600 m | 160. 00000 12096. 00| 98. 40000 7439. 04| 195. 00000

|
I

| ATLAS EXCAVATI NG | NC.

9827.
8400.
20008.
11985.
156.
19737.

10272.

440.
1363.
5628.

700.

1368.

14742.

00
00
00
00
00
00

00

00
00
00

00

75

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/29/
PAGE : 540 -3

00

ENG NEER S ESTI MATE: $ 1, 422, 922. 67 RQUTE : |-65
CALL ORDER . 540 CONTRACT ID : B -24587-A COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1618530 | (2) 35-1609544 | (3) 35-1212938

| AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOOKABI LL CO
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

| ATLAS EXCAVATI NG | NC.

AMOUNT|

__________________________________________ o
0033 702- 51005 114.500 n8 | 425. 00000 48662. 50| 546. 41000 62563. 95|
CONCRETE, A, SUBSTRUCTURE | | |
0034 702- 51015 22.200 18 | 300. 00000 6660. 00| 420. 90000 9343. 98|
CONCRETE, B, FOOTI NGS | | |
0035 702-51110 174.200 kg | 5. 00000 871. 00| 4. 82000 839. 64|
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | [
0036 702- 51863 208.000 EACH 24. 00000 4992. 00| 5. 00000 1040. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0037 703- 51030 17627.000 kg | 1. 20000 21152. 40| 1. 12000 19742. 24
REI NFORCI NG STEEL | | |
0038 703- 51032 53134.000 kg | 1. 25000 66417. 50| 1. 30000 69074. 20|
REI NFORCI NG STEEL, EPOXY COATED | | |
0039 703-97703 116.000 EACH 3. 50000 406. 00| 14. 56000 1688. 96|
THREADED BAR SPLI CE, EPOXY COATED | | |
0040 704- 51002 197.500 n8 | 425. 00000 83937. 50| 482. 67000 95327. 33|
CONCRETE, C, SUPERSTRUCTURE | |
0041 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1400. 00000 5600. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0042 706- 51020 32.700 n8 | 450. 00000 14715. 00| 476. 76000 15590. 05|
CONCRETE, C, RAILING | |
0043 709-51821 LUMP| 5200. 00000 5200. 00| 6100. 00000 6100. 00|
SURFACE SEAL | |
0044 711-51038 LUMP|  351000. 00000 351000. 00|  323730. 00000 323730. 00|
STRUCTURAL STEEL | | |
0045 715- 05407 37.000 m | 35. 00000 1295. 00| 19. 68000 728. 16
Pl PE, END BENT DRAIN, 150 nm | | |
0046 715- 91361 15.000 m | 40. 00000 600. 00| 26. 25000 393. 75|
PI PE, PVC, 150 mm | | |
0047 726- 92406 18.000 EACH 592. 00000 10656. 00| 419. 35000 7548. 30|
BEARI NG ASSEMBLY, ELASTOMERI C | |
0048 728- 98377 LUMP| 4600. 00000 4600. 00| 3105. 00000 3105. 00|
MASONRY COATI NG | | |
0049 801- 04308 8.000 EACH 140. 00000 1120. 00| 150. 00000 1200. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0050 801- 06605 8.000 EACH 65. 00000 520. 00| 69. 00000 552. 00|
BARRI CADE, |11A | | |
0051 801- 06606 6.000 EACH 75. 00000 450. 00| 81. 00000 486. 00|
BARRI CADE, 111B | | |
0052 801- 06625 12.000 EACH 90. 00000 1080. 00| 98. 00000 1176. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0053 801- 06640 22.000 EACH 65. 00000 1430. 00| 69. 00000 1518. 00|

CONSTRUCTI ON SI GN, A | |

19.

380.

1000.

580.

7000.

370000.

34.

200.

480.

5500.

145.

75.

85.

95.

75.

UNT PRI CE

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

21152.

69074.

2204.

75050.

4000.

18966.

7000.

370000.

1258.

3000.

8640.

5500.

1160.

600.

510.

1140.

1650.

00

00

00

00

00

00

00

00

00

00

00

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 422, 922. 67 RQUTE :
COUNTI ES

CALL CRDER : 540

CONTRACT ID : B -24587-A
LETTI NG DATE : 03/21/00 10:00 AM :

DI STR CT GREENFI ELD DI STRI CT

SET- AS| DE :

DATE : 03/29/00
PAGE : 540 -4

| -65
VARl ON

| (1) 35-1618530 | (2) 35-1609544
| AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOCKABI LL CO

LINE NO/ I TEM CODE / ALT | |
QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

| (3) 35-1212938
| ATLAS EXCAVATI NG | NC.

I
AMOUNT|  UNI'T PRICE AMOUNT

| TEM DESCRI PTI ON
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0054 801- 06775 LUMP|  13000. 00000 13000. 00| 8290. 00000 8290.00]  15000. 00000 15000. 00
MAI NTAI NI NG TRAFFI C | | |
0056 808- 06713 444.000 m | 0. 55000 244. 20| 0. 60000 266. 40 0. 60000 266. 40
LINE, PAINT, SOLID, VWH TE, 100 nm | |
0057 808- 06714 444.000 m | 0. 55000 244. 20| 0. 60000 266. 40 0. 60000 266. 40
LINE, PAINT, SOLID, YELLOW 100 mm | | |
SECTI ON TOTALS | $ 945, 762. 55| $ 964, 194.01] $ 1,004, 957. 45
------------------------------------------ o m m o m e m e e o e et e e e e o e e e e e e e et e e e e e e e e e e memeeoaooooo-
CONTRACT TOTALS | $ 945, 762. 55| $ 964, 194.01] $ 1,004, 957. 45




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 540 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 422, 922. 67 RQUTE : |-65
CALL ORDER . 540 CONTRACT ID : B -24587-A COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0906416 | (5) 35-1128289 | (6) 35-1447641
| WEDDLE BROTHERS CONSTRUCTI ON| BEATY CONSTRUCTI ON, | NC. | STRUCTURE CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105- 01925 12.000 MOS | 1071. 90000 12862. 80| 700. 00000 8400. 00| 2000. 00000 24000. 00
FIELD OFFICE, 51.1 n2 | | [

0002 105- 06845 LUMP| 9219. 05000 9219.05]  10000. 00000 10000. 00|  15000. 00000 15000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  53962. 69000 53962. 69|  52125. 00000 52125.00|  56000. 00000 56000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP|  16748. 48000 16748.48|  10425. 00000 10425. 00|  10000. 00000 10000. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 02240 115.000 n2 | 21. 37000 2457. 55| 25. 00000 2875. 00| 28. 00000 3220. 00
PAVEMENT, REMOVE | | |

0006 202- 02241 372.000 m | 9. 91000 3686. 52| 6. 75000 2511. 00| 10. 00000 3720. 00
GUARDRAI L, REMOVE | | |

0007 202-51328 LUMP|  126953. 50000 126953.50] 133014. 00000 133014.00] 162000. 00000 162000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |

0008 202- 51368 15.000 n2 | 80. 12000 1201. 80| 24. 00000 360. 00| 120. 00000 1800. 00
SLOPEWALL, REMOVE | | |

0009 202- 60820 900.000 n2 | 2. 80000 2520. 00| 5. 25000 4725. 00| 5. 00000 4500. 00
SURFACE M LLING ASPHALT | | |

0010 203- 02070 100.000 n8 | 36. 50000 3650. 00| 30. 00000 3000. 00| 45. 00000 4500. 00
BORROW | | |

0011 203- 02080 0.594 km |  22895.02000 13599. 64|  14125. 00000 8390. 25| 4500. 00000 2673. 00
LI NEAR GRADI NG | | |

0012 206- 51230 163.000 n8 | 39. 43000 6427. 09| 50. 00000 8150. 00| 15. 00000 2445. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0013 211- 02060 161.000 n8 | 39. 43000 6348. 23| 40. 00000 6440. 00| 15. 00000 2415. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0014 213-52830 3.000 n8 | 335. 89000 1007. 67| 500. 00000 1500. 00| 130. 00000 390. 00
FLOMBLE MORTAR | |

0015 303-52308 78.000 My | 29. 54000 2304. 12| 32. 00000 2496. 00| 25. 00000 1950. 00
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |

0016 406- 05521 1825.000 n2 | 0. 87000 1587. 75| 0. 80000 1460. 00| 0. 07000 127.75
ASPHALT FOR TACK COAT | | |

0017 601- 01522 4.000 EACH 1145. 87000 4583. 48| 1200. 00000 4800. 00| 1100. 00000 4400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0018 601- 04746 4.000 EACH 5208. 50000 20834. 00| 5900. 00000 23600. 00| 6900. 00000 27600. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |

0019 601- 06037 4.000 EACH 520. 85000 2083. 40| 600. 00000 2400. 00| 500. 00000 2000. 00
GUARDRAI L END TREATMENT, | | | |

0020 601- 99105 317.000 m | 30. 25000 9589. 25| 31. 60000 10017. 20| 30. 00000 9510. 00

GUARDRAI L, WBEAM 1.905 m SPACI NG | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 540 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 422, 922. 67 RQUTE : |-65
CALL ORDER . 540 CONTRACT ID : B -24587-A COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0906416 | (5) 35-1128289 | (6) 35-1447641
| WEDDLE BROTHERS CONSTRUCTI ON| BEATY CONSTRUCTI ON, | NC. | STRUCTURE CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 601-99123 4.000 EACH 1979. 23000 7916. 92| 2000. 00000 8000. 00| 1900. 00000 7600. 00
GUARDRAI L TRANSI TI ON, GP | |
0022 602- 06639 244.000 m | 61. 35000 14969. 40| 46. 00000 11224. 00| 45, 00000 10980. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0023 602- 06646 141.000 m | 57. 71000 8137. 11| 45. 00000 6345. 00| 45. 00000 6345. 00
TEMPORARY CONCRETE BARR! ER | | [
0024 602- 06729 24.000 EACH 8. 33000 199. 92| 8. 00000 192. 00| 10. 00000 240. 00
BARRI ER DELI NEATOR | |
0025 610- 05527 387.000 My | 50. 52000 19551. 24| 46. 80000 18111. 60| 50. 00000 19350. 00
HVA FOR APPROACHES | |
0026 610- 06257 214.000 n2 | 66. 68000 14269. 52| 63. 00000 13482. 00| 60. 00000 12840. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0027 616-02320 80.000 n2 | 4.01000 320. 80| 4. 00000 320. 00| 8. 00000 640. 00
GEOTEXTI LES | | |
0028 616- 06405 47.000 My | 41. 84000 1966. 48| 32. 00000 1504. 00| 35. 00000 1645. 00
Rl PRAP, REVETNMENT | | |
0029 616-51367 134.000 n2 | 55. 55000 7443. 70| 100. 00000 13400. 00| 100. 00000 13400. 00
SLOPEWALL, CONCRETE, 100 mm | | |
0030 621-01004 1.000 EACH 677.11000 677. 11| 650. 00000 650. 00| 650. 00000 650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0031 621- 06560 1095.000 n2 | 1. 20000 1314. 00| 1. 14000 1248. 30| 1. 20000 1314. 00
MULCHED SEEDI NG, U | |
0032 701-03808 75.600 m | 152. 92000 11560. 75| 165. 00000 12474. 00| 247. 00000 18673. 20

PI LE, CONCRETE, STEEL SHELL ENCASED, | | |
4.67 mm 305 nm | | |

0033 702-51005 114.500 n8 | 607. 54000 69563. 33| 950. 00000 108775. 00| 550. 00000 62975. 00
CONCRETE, A, SUBSTRUCTURE | | |

0034 702-51015 22.200 n8 | 556. 47000 12353. 63| 700. 00000 15540. 00| 350. 00000 7770. 00
CONCRETE, B, FOOTI NGS | | |

0035 702-51110 174.200 kg | 5. 53000 963. 33| 6. 00000 1045. 20| 10. 00000 1742. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |

0036 702- 51863 208. 000 EACH| 9. 49000 1973. 92| 9. 00000 1872. 00| 8. 00000 1664. 00
FI ELD DRI LLED HOLE | N CONCRETE | |

0037 703-51030 17627.000 kg | 1. 23000 21681. 21| 1. 25000 22033. 75| 1. 50000 26440. 50
REI NFORCI NG STEEL | | |

0038 703- 51032 53134.000 kg | 1. 34000 71199. 56| 1. 45000 77044. 30| 1. 50000 79701. 00
REI NFORCI NG STEEL, EPOXY COATED | |

0039 703-97703 116.000 EACH 14. 52000 1684. 32| 14. 00000 1624. 00| 14. 00000 1624. 00

THREADED BAR SPLI CE, EPOXY COATED | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

03/ 29/
540 -7

00

ENG NEER S ESTI MATE: $ 1, 422, 922. 67 RQUTE : |-65
CALL ORDER . 540 CONTRACT ID : B -24587-A COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0906416 | (5) 35-1128289 | (6) 35-1447641
| WEDDLE BROTHERS CONSTRUCTI ON| BEATY CONSTRUCTI ON, | NC. | STRUCTURE CONTRACTORS
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0040 704-51002 197.500 nB8 | 545. 87000 107809. 33| 575. 00000 113562. 50| 600. 00000 118500. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0041 706-05732 4.000 EACH 1250. 04000 5000. 16| 1500. 00000 6000. 00| 800. 00000 3200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0042 706-51020 32.700 n8 | 548. 06000 17921. 56| 650. 00000 21255. 00| 600. 00000 19620. 00
CONCRETE, C, RAILING | | [
0043 709-51821 LUVP| 5639. 76000 5639. 76| 6000. 00000 6000. 00| 6000. 00000 6000. 00
SURFACE SEAL | |
0044 711-51038 LUWP|  320507. 81000 320507. 81| 301041. 00000 301041. 00| 350000. 00000 350000. 00
STRUCTURAL STEEL | [
0045 715- 05407 37.000 m | 43. 96000 1626. 52| 8. 50000 314. 50| 12. 00000 444. 00
PI PE, END BENT DRAIN, 150 nm | | |
0046 715-91361 15.000 m | 132. 81000 1992. 15| 75. 00000 1125. 00| 175. 00000 2625. 00
PIPE, PVC, 150 nm | | |
0047 726-92406 18. 000 EACH| 535. 95000 9647. 10| 500. 00000 9000. 00| 525. 00000 9450. 00
BEARI NG ASSEMBLY, ELASTOVERI C | |
0048 728-98377 LUVP| 4731. 40000 4731. 40| 6500. 00000 6500. 00| 6000. 00000 6000. 00
MASONRY COATI NG | | [
0049 801-04308 8.000 EACH 135. 42000 1083. 36| 150. 00000 1200. 00| 130. 00000 1040. 00
ROAD CLOSURE S| GN ASSEMBLY | |
0050 801- 06605 8.000 EACH 62. 50000 500. 00| 70. 00000 560. 00| 60. 00000 480. 00
BARRI CADE, |11A | | [
0051 801- 06606 6. 000 EACH| 72.92000 437.52| 80. 00000 480. 00| 80. 00000 480. 00
BARRI CADE, 111B | | [
0052 801- 06625 12.000 EACH 88. 54000 1062. 48| 100. 00000 1200. 00| 85. 00000 1020. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0053 801- 06640 22.000 EACH 62. 50000 1375. 00| 70. 00000 1540. 00| 60. 00000 1320. 00
CONSTRUCTI ON SI GN, A | |
0054 801-06775 LUWP| 10049. 09000 10049. 09| 38000. 00000 38000. 00| 15000. 00000 15000. 00
MAI NTAI NI NG TRAFFI C | | [
0056 808-06713 444,000 m | 0. 56000 248. 64| 0. 52000 230. 88| 0. 52000 230. 88
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0057 808-06714 444,000 m | 0. 56000 248. 64| 0. 52000 230. 88| 0. 52000 230. 88
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 1,059, 253. 79| $ 1,119, 813. 36| $ 1,149,485.21
CONTRACT TOTALS | $ 1,059, 253. 79| $ 1,119, 813. 36| $ 1,149,485.21




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 540 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 422, 922. 67 RQUTE : |-65
CALL ORDER . 540 CONTRACT ID : B -24587-A COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

|

0001 105- 01925 12.000 MS | 2900. 00000 34800. 00| |
FIELD OFFICE, 51.1 n2 | [ |
0002 105- 06845 LUMP| 9000. 00000 9000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  59000. 00000 59000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  12500. 00000 12500. 00| |
CLEARI NG RI GHT OF VAY | | |
0005 202- 02240 115.000 n2 | 31. 00000 3565. 00| |
PAVEMENT, REMOVE | | |
0006 202- 02241 372.000 m | 10. 00000 3720. 00| |
GUARDRAI L, REMOVE | | |
0007 202-51328 LUMP|  120000. 00000 120000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202- 51368 15.000 n2 | 95. 00000 1425. 00| |
SLOPEWALL, REMOVE | | |
0009 202- 60820 900.000 n2 | 6. 00000 5400. 00| |
SURFACE M LLING ASPHALT | | |
0010 203- 02070 100.000 n8 | 35. 00000 3500. 00| |
BORROW | | |
0011 203- 02080 0.594 km | 9000. 00000 5346. 00| |
LI NEAR GRADI NG | [ |
0012 206- 51230 163.000 n8 | 75. 00000 12225. 00| |
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0013 211- 02060 161.000 n8 | 75. 00000 12075. 00| |
B BORROW FOR STRUCTURE BACKFI LL | [ |
0014 213- 52830 3.000 n8 | 185. 00000 555. 00| |
FLOMBLE MORTAR | | |
0015 303- 52308 78.000 My | 45. 00000 3510. 00| |
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0016 406- 05521 1825.000 n2 | 0. 80000 1460. 00| |
ASPHALT FOR TACK COAT | | |
0017 601- 01522 4.000 EACH 1200. 00000 4800. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0018 601- 04746 4.000 EACH 5300. 00000 21200. 00| [
ENERGY ABSORBI NG TERM NAL, CZ | | |
0019 601- 06037 4.000 EACH 500. 00000 2000. 00| |
GUARDRAI L END TREATMENT, | | | |
0020 601- 99105 317.000 m | 30. 00000 9510. 00| |
|

GUARDRAI L, W BEAM 1.905 m SPACI NG | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 540 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 422, 922. 67 RQUTE : |-65
CALL ORDER . 540 CONTRACT ID : B -24587-A COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

|

PI LE, CONCRETE, STEEL SHELL ENCASED, |
4.67 mm 305 nm | |

I

------------------------------------------ R N
0021 601- 99123 4.000 EACH| 2100. 00000 8400. 00| |
GUARDRAI L TRANSI TION, GP | | |
0022 602- 06639 244.000 m | 65. 00000 15860. 00| |
TEMPORARY CONCRETE BARRI ER,  ANCHORED | [ [
0023 602- 06646 141.000 m | 55. 00000 7755. 00| |
TEMPORARY CONCRETE BARRI ER | | [
0024 602- 06729 24.000 EACH| 9. 00000 216. 00| |
BARRI ER DELI NEATOR | | [
0025 610- 05527 387.000 My | 74. 50000 28831. 50| [
HVA FOR APPROACHES | [ [
0026 610- 06257 214.000 n2 | 75. 00000 16050. 00| |
RE| NFORCED CONCRETE BRI DGE APPROACH, | [ [
250 mm | | |
0027 616- 02320 80.000 n2 | 8. 00000 640. 00| [
GEOTEXTI LES | | |
0028 616- 06405 47.000 My | 55. 00000 2585. 00| [
R PRAP, REVETMVENT | [ [
0029 616- 51367 134.000 n2 | 99. 00000 13266. 00| [
SLOPEWALL, CONCRETE, 100 nm | | [
0030 621- 01004 1.000 EACH| 650. 00000 650. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0031 621- 06560 1095.000 n2 | 1. 25000 1368. 75| |
MULCHED SEEDI NG, U | [ [
0032 701- 03808 75.600 m 180. 00000 13608. 00| |
|
0033 702- 51005 114.500 nB 840. 00000 96180. 00| |
CONCRETE, A, SUBSTRUCTURE | | |
0034 702-51015 22.200 n8 | 600. 00000 13320. 00| |
CONCRETE, B, FOOTI NGS | | [
0035 702-51110 174.200 kg | 10. 00000 1742. 00| |
GRATES, BASINS, AND FI TTI NGS, CAST | RON | [ [
0036 702-51863 208.000 EACH| 20. 00000 4160. 00| |
FI ELD DRI LLED HOLE | N CONCRETE [ | |
0037 703-51030 17627.000 kg | 1. 25000 22033. 75| [
REI NFORCI NG STEEL | [ |
0038 703-51032 53134.000 kg | 1. 35000 71730. 90| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0039 703- 97703 116. 000 EACH| 12. 00000 1392. 00| |
I

THREADED BAR SPLI CE, EPOXY COATED | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 540 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 422, 922. 67 RQUTE : |-65
CALL ORDER . 540 CONTRACT ID : B -24587-A COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0040 704-51002 197.500 nB8 | 625. 00000 123437. 50| |
CONCRETE, C, SUPERSTRUCTURE | [ |
0041 706-05732 4.000 EACH 1500. 00000 6000. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0042 706-51020 32.700 nB8 | 600. 00000 19620. 00| |
CONCRETE, C, RAILING | | [
0043 709-51821 LUWP| 5500. 00000 5500. 00| |
SURFACE SEAL | [ [
0044 711-51038 LUWP|  366600. 00000 366600. 00| |
STRUCTURAL STEEL | [ [
0045 715- 05407 37.000 m | 38. 00000 1406. 00| |
PI PE, END BENT DRAIN, 150 nm | | [
0046 715-91361 15.000 m | 40. 00000 600. 00| |
PIPE, PVC, 150 nm | | [
0047 726-92406 18.000 EACH 450. 00000 8100. 00| |
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0048 728-98377 LUWP| 4600. 00000 4600. 00| |
MASONRY COATI NG | [ [
0049 801- 04308 8.000 EACH| 190. 00000 1520. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | [
0050 801- 06605 8.000 EACH| 200. 00000 1600. 00| |
BARRI CADE, |11A | | [
0051 801- 06606 6. 000 EACH 200. 00000 1200. 00| |
BARRI CADE, 111B | | [
0052 801- 06625 12.000 EACH 95. 00000 1140. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0053 801- 06640 22.000 EACH| 75. 00000 1650. 00| |
CONSTRUCTI ON SIGN, A | | |
0054 801-06775 LUWP| 10000. 00000 10000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0056 808-06713 444,000 m | 1. 00000 444. 00| |
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0057 808-06714 444,000 m | 1. 00000 444. 00| |
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 1,199, 241. 40| [
__________________________________________ o

CONTRACT TOTALS

[ $ 1,199, 241.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 557, 117.69

CALL CRDER : 550 CONTRACT ID :
LETTI NG DATE : 03/21/00 10:00 AM DI STR CT :
CONTRACT TI ME
CONTRACT DESCRI PTI ON : RURAL
SET- ASI DE :

VENDOR RANKI NG :

SR 66
CRAWFCRD

5313005
5313005

DATE : 03/29/
PAGE : 550 -1

1  35-1364963 ERBER & M LLI GAN CONSTR. QO

2 35-0626844 RUDCLPH, J.H & CO

3  35-1878024 RAGLE, I NC.

4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC.
5 35-1009310 DEl G BROTHERS LUMBER & CONSTR

6  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES, | NC.

RQOUTE :
B -24588-A COUNTI ES
VI NCENNES DI STRI CT
100 WORK DAYS
PRQIECT( S)
$
$
$
$
$
$

. 0000%
LAT787%
. 5423%
. 8218%
. 8393%
. 5120%

00

| (1) 35-1364963

| (2) 35-0626844

| (3) 35-1878024

| ERBER & M LLI GAN CONSTR CO. | RUDOLPH, J.H & CO | RAGLE, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE
__________________________________________ o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 06790 8.000 MDS | 1000. 00000 8000. 00| 1341. 85000 10734. 80| 500. 00000
FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUMP| 2000. 00000 2000. 00| 1167. 94000 1167. 94| 2400. 00000
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  16000. 00000 16000. 00|  11381. 29000 11381.29]  18000. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 461.000 n2 | 17. 50000 8067. 50| 10. 62000 4895. 82 15. 00000
PAVEMENT, REMOVE | | |
0005 202- 02241 270.000 m | 5. 00000 1350. 00| 3. 05000 823. 50| 7.00000
GUARDRAI L, REMOVE | |
0006 202- 02272 24.000 m | 20. 00000 480. 00| 48. 80000 1171. 20| 15. 00000
PAVED S| DE DI TCH, REMOVE | | |
0007 202-51328 LUMP| 8500. 00000 8500.00]  10707. 93000 10707. 93| 6500. 00000
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO 1 | [ |
0008 202-51328 LUWP| 8500. 00000 8500.00|  10707. 93000 10707. 93] 6300. 00000
PRESENT STRUCTURE, REMOVE PORTI ONS | |
STR NO 2 | | |
0009 202- 60820 1219.000 n2 | 5. 00000 6095. 00| 2. 70000 3291. 30 3. 00000
SURFACE M LLING ASPHALT | | |
0010 203- 02070 355.000 n8 | 8. 75000 3106. 25| 28. 30000 10046. 50| 10. 00000
BORROW | |
0011 203- 02080 0.453 km |  10000. 00000 4530.00]  15309. 80000 6935. 34 4000. 00000
|

LI NEAR GRADI NG |

4000.

2400.

18000.

6915.

1890.

360.

6500.

6300.

3657.
3550.

1812.

00

00

00

00

00

00

00

00

00
00

00



REI NFORCED CONCRETE BRI DGE APPROACH,
250 mMm

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 550 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 557, 117. 69 RQUTE : SR 66
CALL ORDER . 550 CONTRACT I D : B -24588-A COUNTI ES : CRAWCORD
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-0626844 | (3) 35-1878024
| ERBER & M LLI GAN CONSTR. CO | RUDOLPH, J.H. & QO | RAGLE, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 303-52308 192.000 M | 17. 50000 3360. 00| 37. 44000 7188. 48| 20. 00000 3840. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0013 406- 05521 2470.000 n2 | 0. 45000 1111. 50| 0. 55000 1358. 50| 0. 40000 988. 00
ASPHALT FOR TACK COAT | | [
0014 601-01128 7.000 EACH 840. 00000 5880. 00| 815. 00000 5705. 00| 975. 00000 6825. 00
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0015 601-01128 1.000 EACH| 1000. 00000 1000. 00| 920. 00000 920. 00| 1000. 00000 1000. 00
GUARDRAI L TRANSI TI ON TYPE WEB SHOP | | |
CURVED | | |
0016 601-01625 1.000 EACH 1650. 00000 1650. 00| 1620. 00000 1620. 00| 1850. 00000 1850. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 [ [ |
0017 601-01846 1.000 EACH| 1850. 00000 1850. 00| 1822. 00000 1822. 00| 1600. 00000 1600. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0018 601-02103 5.715 m | 80. 00000 457. 20| 76. 00000 434. 34| 45. 00000 257. 18
GUARDRAI L, SHOP CURVED, WBEAM 1.905 m | | |
SPACI NG | | [
0019 601-03578 1.000 EACH| 1850. 00000 1850. 00| 1820. 00000 1820. 00| 1850. 00000 1850. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, MODI FI ED [ | |
0020 601-04746 2.000 EACH 4500. 00000 9000. 00| 5600. 00000 11200. 00| 7000. 00000 14000. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0021 601- 05999 1. 000 EACH 50. 00000 50. 00| 46. 00000 46. 00| 40. 00000 40. 00
CURVED TERM NAL END | | |
0022 601- 06037 4.000 EACH 650. 00000 2600. 00| 610. 00000 2440. 00| 650. 00000 2600. 00
GUARDRAI L END TREATMENT, | | | [
0023 601-99105 146.685 m | 58. 50000 8581. 07| 56. 00000 8214. 36| 35. 50000 5207. 32
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0024 601-99132 2.000 EACH 150. 00000 300. 00| 137. 00000 274. 00| 65. 00000 130. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0025 602- 06639 162.000 m | 53. 00000 8586. 00| 54. 19000 8778. 78| 110. 00000 17820. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0026 602- 06646 168.000 m | 50. 00000 8400. 00| 50. 97000 8562. 96| 100. 00000 16800. 00
TEMPORARY CONCRETE BARRI ER | | [
0027 602-06729 20. 000 EACH 8. 00000 160. 00| 8. 00000 160. 00| 6. 00000 120. 00
BARRI ER DELI NEATCR | | |
0028 610- 05527 505.000 My | 75. 00000 37875. 00| 68. 00000 34340. 00| 84. 00000 42420. 00
HVA FOR APPROACHES | |
0029 610- 06257 436.000 n2 | 55. 00000 23980. 00| 50. 12000 21852. 32| 54. 00000 23544. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 550 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 557, 117. 69 RQUTE : SR 66
CALL ORDER . 550 CONTRACT I D : B -24588-A COUNTI ES : CRAWCORD
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-0626844 | (3) 35-1878024
| ERBER & M LLI GAN CONSTR. CO | RUDOLPH, J.H. & QO | RAGLE, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0030 616- 02320 144.000 n2 | 2. 50000 360. 00| 3. 28000 472. 32| 2. 00000 288. 00
GEOTEXTI LES | | |
0031 616- 06405 88.000 My | 25. 00000 2200. 00| 19. 52000 1717. 76| 22. 00000 1936. 00
R PRAP, REVETNMENT | | [
0032 621-01004 4.000 EACH 100. 00000 400. 00| 680. 05000 2720. 20| 100. 00000 400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0033 621- 06559 500.000 n2 | 1. 00000 500. 00| 1. 88000 940. 00| 1. 50000 750. 00
MULCHED SEEDI NG R | | |
0034 702-51863 848. 000 EACH 6. 50000 5512. 00| 6. 43000 5452. 64| 5. 00000 4240. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0035 703-51030 6286. 000 kg | 1. 80000 11314. 80| 1. 13000 7103. 18| 1. 50000 9429. 00
REI NFORCI NG STEEL | | |
0036 703-51032 3986. 000 kg | 2. 00000 7972. 00| 1. 58000 6297. 88| 1. 75000 6975. 50
REI NFORCI NG STEEL, EPOXY COATED | | |
0037 703-97936 58. 000 EACH 15. 00000 870. 00| 17. 92000 1039. 36| 11. 00000 638. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0038 706-51020 22.200 nm8 | 550. 00000 12210. 00| 903. 88000 20066. 14| 500. 00000 11100. 00
CONCRETE, C, RAILING | | |
0039 709-51821 LUWP| 1100. 00000 1100. 00| 1100. 00000 1100. 00| 700. 00000 700. 00
SURFACE SEAL , STR NO 1 | | |
0040 709-51821 LUWP| 1100. 00000 1100. 00] 960. 00000 960. 00| 600. 00000 600. 00
SURFACE SEAL , STR NO 2 | | |
0043 722-51852 91.000 n2 | 68. 00000 6188. 00| 69. 22000 6299. 02| 30. 00000 2730. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0044 722-60824 592.000 n2 | 7.50000 4440. 00| 5. 52000 3267. 84| 3. 00000 1776. 00
SURFACE M LLI NG | | |
0045 801-04308 4.000 EACH 400. 00000 1600. 00| 355. 00000 1420. 00| 375. 00000 1500. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0046 801-06203 431.000 m | 1. 50000 646. 50| 1. 00000 431. 00| 1. 15000 495. 65
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0047 801-06207 1954.000 m | 3. 20000 6252. 80| 3. 05000 5959. 70| 3. 50000 6839. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0048 801- 06605 6. 000 EACH 250. 00000 1500. 00| 205. 00000 1230. 00| 89. 00000 534. 00
BARRI CADE, |11A | | |
0049 801- 06606 6. 000 EACH 275. 00000 1650. 00| 255. 00000 1530. 00| 135. 00000 810. 00
BARRI CADE, |111B | | |
0050 801- 06640 46. 000 EACH 120. 00000 5520. 00| 101. 50000 4669. 00| 95. 00000 4370. 00
CONSTRUCTI ON SIGN, A | | |
0051 801- 06645 12. 000 EACH 40. 00000 480. 00| 40. 50000 486. 00| 35. 00000 420. 00

CONSTRUCTI ON SI GN, B | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

03/ 29/ 00

550 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 557, 117. 69 RQUTE : SR 66
CALL ORDER . 550 CONTRACT I D : B -24588-A COUNTI ES : CRAWCORD
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-0626844 | (3) 35-1878024
| ERBER & M LLI GAN CONSTR. CO | RUDOLPH, J.H. & QO | RAGLE, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0052 801-06775 LUWP| 8500. 00000 8500. 00| 9630. 00000 9630. 00| 5600. 00000 5600. 00
MAI NTAI NI NG TRAFFI C | | |
0053 806- 53072 LUWP| 10000. 00000 10000. 00| 10657. 00000 10657. 00| 24000. 00000 24000. 00
TEMPORARY TRAFFIC SIGNAL , STR NO 1 | | |
0054 806- 53072 LUWP| 10000. 00000 10000. 00| 11418. 75000 11418. 75| 24000. 00000 24000. 00
TEMPORARY TRAFFI C SI GNAL , STR NO 2 | | |
0055 808- 04298 1.000 EACH 440. 00000 440. 00| 400. 00000 400. 00| 350. 00000 350. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD (R X R) | | |
0056 808-06712 107.000 m | 1. 10000 117. 70| 1. 00000 107. 00| 0. 78000 83. 46
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0057 808-06713 783.000 m | 1. 10000 861. 30| 1. 00000 783. 00| 0. 78000 610. 74
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0058 808-06714 297.000 m | 1. 10000 326. 70| 1. 00000 297. 00| 0. 78000 231. 66
LINE, PAINT, SOLID, YELLOW 100 nm | | [
0059 808-06716 879.000 m | 2. 20000 1933. 80| 2. 05000 1801. 95| 1. 15000 1010. 85
LI NE, REMOVE | | [
0060 808- 75996 13. 000 EACH 15. 00000 195. 00| 15. 00000 195. 00| 10. 00000 130. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0061 808- 75998 13.000 EACH 75. 00000 975. 00| 67. 00000 871. 00| 110. 00000 1430. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0062 801-06218 7.000 m | 21. 00000 147. 00| 20. 00000 140. 00| 20. 00000 140. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm | | |
0063 722-01061 598.000 n2 | 45, 00000 26910. 00| 48. 38000 28931. 24| 45. 00000 26910. 00
BRI DGE DECK OVERLAY, M CROCSI LI CA | | |
0064 722-96912 10. 600 n8 | 132. 00000 1399. 20| 132. 00000 1399. 20| 132. 00000 1399. 20
BRI DGE DECK OVERLAY, ADDI TI ONAL, | | |
M CROSI LI CA [ [ |
0065 211- 02060 10.000 nB8 | 25. 00000 250. 00| 23. 00000 230. 00| 16. 00000 160. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0066 730-02397 2.000 EACH 1350. 00000 2700. 00| 1180. 00000 2360. 00| 1215. 00000 2430. 00
SAFETY METAL END SECTIQN, 4:1, 900 mm | | |
0067 715-05168 17.000 m | 30. 00000 510. 00| 65. 00000 1105. 00| 40. 00000 680. 00
PIPE, TYPE 3, O RCULAR 300 mm [ [ |
0068 715-05177 20.000 m | 160. 00000 3200. 00| 138. 50000 2770. 00| 140. 00000 2800. 00
PIPE, TYPE 3, O RCULAR 900 nm | | |
SECTI ON TOTALS | $ 323, 601. 32| $ 334, 858. 47| 344, 772. 56
CONTRACT TOTALS | $ 323, 601. 32| $ 334, 858. 47| 344, 772. 56




GUARDRAI L TERM NAL SYSTEM W BEAM |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 550 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 557, 117. 69 RQUTE : SR 66
CALL ORDER . 550 CONTRACT I D : B -24588-A COUNTI ES : CRAWCORD
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1009310 | (6) 35-1618530
| GOHVANN ASPHALT & CONSTR , || DEI G BROTHERS LUMBER & CONST| AVERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e meaaao
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-06790 8.000 MOs | 1000. 00000 8000. 00| 1245. 00000 9960. 00| 1200. 00000 9600. 00
FI ELD OFFI CE, 27.9 n2 | [ [
0002 105- 06845 LUMP| 4000. 00000 4000. 00| 14000. 00000 14000. 00| 3000. 00000 3000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 18500. 00000 18500. 00| 20000. 00000 20000. 00| 21600. 00000 21600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 461.000 n2 | 30. 00000 13830. 00| 10. 80000 4978. 80| 15. 00000 6915. 00
PAVEMENT, REMOVE | | [
0005 202- 02241 270.000 m | 3. 00000 810. 00| 14. 90000 4023. 00| 15. 00000 4050. 00
GUARDRAI L, REMOVE | | [
0006 202-02272 24.000 m | 22. 00000 528. 00| 21. 00000 504. 00| 45. 00000 1080. 00
PAVED S| DE DI TCH, REMOVE | | [
0007 202-51328 LUVP| 15500. 00000 15500. 00| 13000. 00000 13000. 00| 16000. 00000 16000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 1 | | |
0008 202-51328 LUWP| 14000. 00000 14000. 00| 13000. 00000 13000. 00| 16000. 00000 16000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | | [
STR NO 2 | [ [
0009 202-60820 1219.000 n2 | 4. 50000 5485. 50| 2. 45000 2986. 55| 4. 00000 4876. 00
SURFACE M LLI NG, ASPHALT | | [
0010 203- 02070 355.000 n8 | 22.00000 7810. 00| 17. 20000 6106. 00| 30. 00000 10650. 00
BORROW | | |
0011 203- 02080 0.453 km | 16000. 00000 7248. 00| 24000. 00000 10872. 00| 12250. 00000 5549. 25
LI NEAR GRADI NG | | |
0012 303-52308 192.000 My | 25. 00000 4800. 00| 19. 40000 3724. 80| 35. 00000 6720. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0013 406- 05521 2470.000 n2 | 0. 15000 370. 50| 0. 20000 494. 00| 0. 45000 1111. 50
ASPHALT FOR TACK COAT | | |
0014 601-01128 7.000 EACH 800. 00000 5600. 00| 1015. 00000 7105. 00| 1000. 00000 7000. 00
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0015 601-01128 1. 000 EACH 900. 00000 900. 00| 1075. 00000 1075. 00| 1025. 00000 1025. 00
GUARDRAI L TRANSI TI ON TYPE WEB SHOP | | |
CURVED [ [ |
0016 601-01625 1.000 EACH 1595. 00000 1595. 00| 1935. 00000 1935. 00| 1900. 00000 1900. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | |
CURVED, 1 | |
0017 601-01846 1.000 EACH 1795. 00000 1795. 1735. 00000 1735. 00| 1700. 00000 1700. 00
I
I

CURVED, 3 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 550 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 557, 117. 69 RQUTE : SR 66
CALL ORDER . 550 CONTRACT I D : B -24588-A COUNTI ES : CRAWCORD
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1009310 | (6) 35-1618530

| GOHVANN ASPHALT & CONSTR , || DEI G BROTHERS LUVBER & CONST| AVMERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0018 601-02103 5,715 m | 74. 93000 428. 22| 48. 00000 274. 32| 47. 00000 268. 61
GUARDRAI L, SHOP CURVED, WBEAM 1.905 m | | |
SPACI NG | | |
0019 601-03578 1.000 EACH 1795. 00000 1795. 00| 1940. 00000 1940. 00| 1900. 00000 1900. 00

GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, MODI FI ED | | |
0020 601-04746 2.000 EACH 5550. 00000 11100. 00| 7400. 00000 14800. 00| 7500. 00000 15000. 00

ENERGY ABSORBI NG TERM NAL, CZ | | |

0021 601- 05999 1.000 EACH 45. 00000 45. 00| 50. 00000 50. 00| 42.00000 42.00
CURVED TERM NAL END | | |

0022 601- 06037 4.000 EACH 600. 00000 2400. 00| 670. 00000 2680. 00| 675. 00000 2700. 00
GUARDRAI L END TREATMENT, | | | |

0023 601- 99105 146.685 m | 55. 25000 8104. 35| 38. 00000 5574. 03| 37. 00000 5427. 35
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0024 601-99132 2.000 EACH 135. 00000 270. 00| 69. 00000 138. 00| 70. 00000 140. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |

0025 602- 06639 162.000 m | 100. 00000 16200. 00| 108. 00000 17496. 00| 90. 00000 14580. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0026 602- 06646 168.000 m | 95. 00000 15960. 00| 94. 00000 15792. 00| 85. 00000 14280. 00
TEMPORARY CONCRETE BARRI ER | | |

0027 602- 06729 20.000 EACH 6. 00000 120. 00| 18. 00000 360. 00| 7. 50000 150. 00
BARRI ER DELI NEATCR | |

0028 610- 05527 505.000 My | 55. 00000 27775. 00| 68. 50000 34592. 50| 67. 00000 33835. 00
HVA FOR APPROACHES | | |

0029 610- 06257 436.000 n2 | 80. 00000 34880. 00| 53. 00000 23108. 00| 65. 00000 28340. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | [ |

0030 616- 02320 144.000 n2 | 3. 00000 432. 00| 2. 20000 316. 80| 5. 00000 720. 00
GEOTEXTI LES | | |

0031 616- 06405 88.000 My | 30. 00000 2640. 00| 32. 00000 2816. 00| 35. 00000 3080. 00
Rl PRAP, REVETMENT | | |

0032 621- 01004 4.000 EACH 670. 00000 2680. 00| 670. 00000 2680. 00| 700. 00000 2800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0033 621- 06559 500.000 n2 | 1. 85000 925. 00| 2. 45000 1225. 00| 2. 00000 1000. 00
MULCHED SEEDI NG, R | | |

0034 702- 51863 848.000 EACH 9. 00000 7632. 00| 8. 70000 7377. 60| 20. 00000 16960. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |

0035 703- 51030 6286.000 kg | 1. 50000 9429. 00| 1. 42000 8926. 12| 1. 50000 9429. 00

REI NFORCI NG STEEL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 550 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 557, 117. 69 RQUTE : SR 66
CALL ORDER . 550 CONTRACT I D : B -24588-A COUNTI ES : CRAWCORD
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1009310 | (6) 35-1618530

| GOHVANN ASPHALT & CONSTR., || DEl G BROTHERS LUMBER & CONST| AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0036 703-51032 3986.000 kg | 1. 65000 6576. 90| 1. 62000 6457. 32 1. 70000 6776. 20
REI NFORCI NG STEEL, EPOXY COATED | |

0037 703-97936 58.000 EACH 10. 00000 580. 00| 14. 50000 841. 00| 24. 00000 1392. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | [

0038 706- 51020 22.200 n8 | 600. 00000 13320. 00| 584. 00000 12964. 80| 850. 00000 18870. 00
CONCRETE, C, RAILING | | |

0039 709-51821 LUVP| 800. 00000 800. 00| 1500. 00000 1500. 00| 1100. 00000 1100. 00
SURFACE SEAL , STR NO 1 [ | |

0040 709- 51821 LUMP| 750. 00000 750. 00| 1300. 00000 1300. 00| 1000. 00000 1000. 00
SURFACE SEAL , STR NO 2 [ | |

0043 722- 51852 91.000 n2 | 100. 00000 9100. 00| 87. 00000 7917. 00| 50. 00000 4550. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |

0044 722- 60824 592.000 n2 | 4.50000 2664. 00| 5. 20000 3078. 40| 4. 00000 2368. 00
SURFACE M LLI NG | | |

0045 801- 04308 4.000 EACH 350. 00000 1400. 00| 385. 00000 1540. 00| 425. 00000 1700. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0046 801- 06203 431.000 m | 0. 98000 422. 38| 1. 20000 517. 20| 1. 25000 538. 75
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0047 801- 06207 1954.000 m | 3. 00000 5862. 00| 3. 10000 6057. 40]| 3. 25000 6350. 50
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |

0048 801- 06605 6.000 EACH 200. 00000 1200. 00| 94. 00000 564. 00| 100. 00000 600. 00
BARRI CADE, |11A | | |

0049 801- 06606 6.000 EACH 150. 00000 900. 00| 140. 00000 840. 00| 150. 00000 900. 00
BARRI CADE, 111B | | |

0050 801- 06640 46.000 EACH 100. 00000 4600. 00| 100. 00000 4600. 00| 105. 00000 4830. 00
CONSTRUCTI ON SIGN, A | | |

0051 801- 06645 12.000 EACH| 40. 00000 480. 00| 38. 00000 456. 00| 40. 00000 480. 00
CONSTRUCTI ON SIGN, B | | |

0052 801- 06775 LUMP| 5000. 00000 5000. 00|  19000. 00000 19000.00|  30000. 00000 30000. 00
MAI NTAI NI NG TRAFFI C | | |

0053 806- 53072 LUMP|  11600. 00000 11600. 00|  12178. 00000 12178.00|  10565. 00000 10565. 00
TEMPORARY TRAFFIC SIGNAL , STR NO 1 | | |

0054 806- 53072 LUMP|  11600. 00000 11600. 00|  12924. 00000 12924.00|  10565. 00000 10565. 00
TEMPORARY TRAFFI C SI GNAL , STR NO 2 | | |

0055 808- 04298 1.000 EACH 395. 00000 395. 00| 365. 00000 365. 00| 375. 00000 375. 00

PAVEMENT MESSAGE MARKI NGS, | | I
THERMOPLASTI C, WORD (R X R) | | |

0056 808-06712 107.000 m | 0. 98000 104. 86| 0. 90000 96. 30| 0. 80000 85. 60
LI NE, PAINT, BROKEN, YELLOW 100 nm | | |
0057 808-06713 783.000 m | 0. 98000 767. 34| 0. 90000 704. 70| 0. 80000 626. 40

LINE, PAINT, SOLID, WH TE, 100 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 550 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 557, 117. 69 RQUTE : SR 66
CALL ORDER . 550 CONTRACT I D : B -24588-A COUNTI ES : CRAWCORD
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1009310 | (6) 35-1618530
| GOHVANN ASPHALT & CONSTR , || DEI G BROTHERS LUMBER & CONST| AVERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0058 808-06714 297.000 m | 0. 98000 291. 06| 0. 90000 267. 30| 0. 80000 237.60
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0059 808-06716 879.000 m | 2. 00000 1758. 00| 1. 25000 1098. 75| 1. 20000 1054. 80
LI NE, REMOVE | | [
0060 808- 75996 13.000 EACH 7. 00000 91. 00| 115. 00000 1495. 00| 30. 00000 390. 00
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0061 808- 75998 13.000 EACH 65. 00000 845. 00| 155. 00000 2015. 00| 120. 00000 1560. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0062 801-06218 7.000 m | 9. 68000 67. 76| 22. 00000 154. 00| 22. 00000 154. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm [ [ [
0063 722-01061 598.000 n2 | 50. 00000 29900. 00| 64. 10000 38331. 80| 75. 00000 44850. 00
BRI DGE DECK OVERLAY, M CROCSI LI CA | |
0064 722-96912 10.600 n8 | 132. 00000 1399. 20| 132. 00000 1399. 20| 132. 00000 1399. 20
BRI DGE DECK OVERLAY, ADDI Tl ONAL, | | [
M CROSI LI CA | | |
0065 211-02060 10.000 nB | 60. 00000 600. 00| 26. 00000 260. 00| 100. 00000 1000. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0066 730-02397 2.000 EACH 1500. 00000 3000. 00| 1270. 00000 2540. 00| 1500. 00000 3000. 00
SAFETY METAL END SECTION, 4:1, 900 nm | | [
0067 715-05168 17.000 m | 175. 00000 2975. 00| 74. 00000 1258. 00| 100. 00000 1700. 00
PIPE, TYPE 3, O RCULAR 300 nm [ [ |
0068 715-05177 20.000 m | 270. 00000 5400. 00| 119. 00000 2380. 00| 180. 00000 3600. 00
PIPE, TYPE 3, O RCULAR 900 mm [ [ |
SECTI ON TOTALS | $ 378, 037. 07| $ 400, 745. 69| $ 432, 046. 76
__________________________________________ .
CONTRACT TOTALS | $ 378, 037. 07| $ 400, 745. 69| $ 432, 046. 76




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 560 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 350, 279. 06 ROUTE : |-74
CALL ORDER . 560 CONTRACT ID : B -24590-A COUNTI ES : SHELBY DECATUR
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT RUSH
CONTRACT TI ME : 08/15/00 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0743109
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1364963 ERBER & M LLI GAN CONSTR  CO. $  294,491.15 100. 0000%
2 35-1609544 SCHUTT- LOCKABI LL CO $  297,573.06 101. 0465%
3 35-1447641 STRUCTURE CONTRACTORS $  318,371.85 108. 1091%
4  35-1663068 SIMB & PEDI GO COVPANY $  325,073.00 110. 3846%
5  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  331,340.88 112. 5130%
6  35-1128289 BEATY CONSTRUCTI ON, | NC. $ 348, 139.68 118. 2173%
7  35-1618530 AVER CAN CONTRACTI NG & SERVI CES, | NC. $  348,604.97 118. 3753%
8  35-0918397 RIETH RI LEY CONSTRUCTI ON $  394,149.26 133. 8407%
| (1) 35-1364963 | (2) 35-1609544 | (3) 35-1447641
| ERBER & M LLI GAN CONSTR. CO. | SCHUTT- LOCKABI LL CO | STRUCTURE CONTRACTORS
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e et e e e e e o e e e e e e m e e e et e e e e e e e e e e e o e meeeoaon
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 06790 4.000 MOS | 1200. 00000 4800. 00| 1400. 00000 5600. 00| 700. 00000 2800. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 1200. 00000 1200. 00| 100. 00000 100. 00| 1000. 00000 1000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  13750. 00000 13750. 00|  14850. 00000 14850. 00|  16000. 00000 16000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 121.000 n2 | 18. 50000 2238. 50| 20. 00000 2420. 00| 45. 00000 5445. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 416.400 m | 8. 00000 3331. 20| 6. 00000 2498. 40| 8. 00000 3331. 20
GUARDRAI L, REMOVE | | |
0006 202- 02271 4.000 EACH 200. 00000 800. 00| 125. 00000 500. 00| 200. 00000 800. 00
HEADWALL, REMOVE | | |
0007 202- 02276 4.000 EACH 200. 00000 800. 00| 150. 00000 600. 00| 300. 00000 1200. 00
GUTTER TURNCUT, REI NFORCED CONCRETE, | | |
REMOVE [ [ |
0008 202- 02277 674.000 m | 8. 50000 5729. 00| 4. 50000 3033. 00| 15. 00000 10110. 00
QUTTER, LIP, REMOVE | | |
0009 202-51328 LUMP|  24500. 00000 24500. 00|  34893. 00000 34893.00|  15000. 00000 15000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0010 202- 51822 587.000 n2 | 5. 75000 3375. 25] 2. 98000 1749. 26| 8. 00000 4696. 00
BRI DGE DECK OVERLAY, REMOVE | | |
0011 202- 60820 183.000 n2 | 7. 50000 1372. 50]| 3. 60000 658. 80| 8. 00000 1464. 00

SURFACE M LLING, ASPHALT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 560 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 350, 279. 06 ROUTE : |-74
CALL ORDER . 560 CONTRACT ID : B -24590-A COUNTI ES : SHELBY DECATUR
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT RUSH
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1609544 | (3) 35-1447641
| ERBER & M LLI GAN CONSTR. CQO. | SCHUTT- LOOKABI LL CO | STRUCTURE CONTRACTORS
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 203- 02000 469.000 nB8 | 12. 00000 5628. 00| 8. 00000 3752. 00| 15. 00000 7035. 00
EXCAVATI ON, COVVON | | |
0013 303-52308 702.200 My | 15. 00000 10533. 00| 18. 64000 13089. 01| 30. 00000 21066. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0014 404-05511 808.000 n2 | 5. 00000 4040. 00| 6. 73000 5437. 84| 5. 85000 4726. 80
SEAL COAT, 2 | | [
0015 406- 05521 183.000 n2 | 1. 00000 183. 00| 0. 35000 64. 05| 0. 30000 54. 90
ASPHALT FOR TACK COAT | | [
0016 501- 05090 121.000 n2 | 55. 00000 6655. 00| 64. 00000 7744. 00| 65. 00000 7865. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0017 601-01867 4.000 EACH 1350. 00000 5400. 00| 1449. 00000 5796. 00| 1500. 00000 6000. 00
GUARDRAI L TRANSI TI ON, TGB RETROFIT | | |
0018 601-04746 2.000 EACH 7500. 00000 15000. 00| 6440. 00000 12880. 00| 5600. 00000 11200. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0019 601- 06037 4.000 EACH 575. 00000 2300. 00| 633. 00000 2532. 00| 550. 00000 2200. 00
GUARDRAI L END TREATMENT, | | | |
0020 601-99105 510.540 m | 35. 00000 17868. 90| 36. 51000 18639. 82| 31. 75000 16209. 65
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0021 602- 06639 18.000 m | 60. 00000 1080. 00| 92. 00000 1656. 00| 75. 00000 1350. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | [
0022 602- 06646 135.000 m | 54. 00000 7290. 00| 85. 50000 11542. 50| 50. 00000 6750. 00
TEMPORARY CONCRETE BARR! ER | | [
0023 602- 06729 28.000 EACH 8. 00000 224. 00| 8. 62000 241. 36| 8. 00000 224. 00
BARRI ER DELI NEATOR | | |
0024 610- 05527 279.500 My | 80. 00000 22360. 00| 110. 52000 30890. 34| 97. 00000 27111.50
HVA FOR APPROACHES | | [
0025 616- 02320 1201. 400 n2 | 2. 50000 3003. 50| 2. 00000 2402. 80| 2. 00000 2402. 80
GEOTEXTI LES | | |
0026 616- 06405 836.200 My | 34. 00000 28430. 80| 17. 05000 14257. 21| 30. 00000 25086. 00
Rl PRAP, REVETNMENT | | |
0027 702-51863 14. 000 EACH 10. 00000 140. 00| 6. 00000 84. 00| 20. 00000 280. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0028 703-01540 30. 000 EACH 14. 00000 420. 00| 8. 00000 240. 00| 20. 00000 600. 00
THREADED TI E BAR ASSEMBLY | | [
0029 703-51030 1720.000 kg | 2. 00000 3440. 00| 1. 65000 2838. 00| 3. 00000 5160. 00
REI NFORCI NG STEEL | | [
0030 703-51032 1107.000 kg | 2. 20000 2435. 40| 2. 20000 2435. 40| 3. 00000 3321. 00
REI NFORCI NG STEEL, EPOXY CQATED | | |
0031 703-97936 92.000 EACH 13. 50000 1242. 00| 10. 00000 920. 00| 20. 00000 1840. 00

THREADED Tl E BAR ASSEMBLY, EPOXY COATED | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 560 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 350, 279. 06 ROUTE : |-74
CALL ORDER . 560 CONTRACT ID : B -24590-A COUNTI ES : SHELBY DECATUR
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT RUSH
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1609544 | (3) 35-1447641
| ERBER & M LLI GAN CONSTR. CQO. | SCHUTT- LOOKABI LL CO | STRUCTURE CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 704-51002 9.200 nB8 | 1000. 00000 9200. 00| 1384. 00000 12732. 80| 1500. 00000 13800. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0033 706-51025 7.200 m | 200. 00000 1440. 00| 400. 00000 2880. 00| 500. 00000 3600. 00
CONCRETE, C, RAILING | | [
0034 708-51806 5.000 n2 | 450. 00000 2250. 00| 538. 00000 2690. 00| 200. 00000 1000. 00
REPOl NTI NG MASONRY | | [
0035 709-51821 LUWP| 2400. 00000 2400. 00| 2232. 00000 2232. 00| 4000. 00000 4000. 00
SURFACE SEAL | | |
0036 720- 44296 8.000 EACH 140. 00000 1120. 00| 125. 00000 1000. 00| 150. 00000 1200. 00
CAP | NLET | | |
0037 722-51401 10.000 n2 | 160. 00000 1600. 00| 129. 00000 1290. 00| 175. 00000 1750. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0038 722-51842 598.000 n2 | 48. 00000 28704. 00| 43. 34000 25917. 32| 55. 00000 32890. 00
BRI DGE DECK OVERLAY | | |
0039 722-51846 4,600 nB | 395. 00000 1817. 00| 395. 00000 1817. 00| 395. 00000 1817. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0040 722-51852 59.000 n2 | 80. 00000 4720. 00| 86. 00000 5074. 00| 75. 00000 4425. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0041 722-60824 587.000 n2 | 6. 00000 3522. 00| 2.98000 1749. 26| 8. 00000 4696. 00
SURFACE M LLI NG | | [
0042 724-03276 18.600 m | 240. 00000 4464. 00| 246. 00000 4575. 60| 300. 00000 5580. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0043 801- 06203 182.000 m | 1. 50000 273. 00| 1. 44000 262. 08| 0. 50000 91. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0044 801- 06207 1618.000 m | 3. 10000 5015. 80| 3. 39000 5485. 02| 2. 70000 4368. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0045 801-06218 6.000 m | 21. 50000 129. 00| 23. 00000 138. 00| 20. 00000 120. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 nm | [ |
0046 801- 06606 4.000 EACH 100. 00000 400. 00| 74. 00000 296. 00| 115. 00000 460. 00
BARRI CADE, |11B | | [
0047 801-06640 22.000 EACH 80. 00000 1760. 00| 61. 00000 1342. 00| 84. 00000 1848. 00
CONSTRUCTI ON SIGN, A | | |
0048 801- 06645 4.000 EACH 35. 00000 140. 00| 40. 00000 160. 00| 40. 00000 160. 00
CONSTRUCTI ON SIGN, B | |
0049 801-06775 LUWP| 9750. 00000 9750. 00| 3500. 00000 3500. 00| 10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C | | |
0050 806-01851 LUWP| 14000. 00000 14000. 00| 18515. 00000 18515. 00| 13000. 00000 13000. 00

TEMPORARY TRAFFI C SI GNAL W TH LOCP
DETECTCRS,



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 560 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 350, 279. 06 ROUTE : |-74
CALL ORDER . 560 CONTRACT ID : B -24590-A COUNTI ES : SHELBY DECATUR
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT RUSH
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1609544 | (3) 35-1447641
| ERBER & M LLI GAN CONSTR. CQO. | SCHUTT- LOOKABI LL CO | STRUCTURE CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0051 808-06713 450.000 m | 0. 90000 405. 00| 0. 72000 324. 00| 0. 70000 315. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0052 808-06714 582.000 m | 0. 90000 523. 80| 0. 72000 419. 04| 0. 70000 407. 40
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0053 808- 06716 515.000 m | 2.50000 1287. 50| 1. 61000 829. 15| 1. 00000 515. 00
LI NE, REMOVE | | [
SECTI ON TOTALS | $ 294, 491. 15| $ 297, 573. 06| $ 318, 371. 85
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS | $  294,491. 15| $  297,573.06| $  318,371.85




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 560 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 350, 279. 06 ROUTE : |-74
CALL ORDER . 560 CONTRACT ID : B -24590-A COUNTI ES : SHELBY DECATUR
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT RUSH
SET- AS| DE :
| (4) 35-1663068 | (5) 35-2040801 | (6) 35-1128289
| SIMS & PEDI GO COVPANY | GOHVANN ASPHALT & CONSTR., || BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105-06790 4.000 MOs | 1500. 00000 6000. 00| 1200. 00000 4800. 00| 700. 00000 2800. 00
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105- 06845 LUWVP| 500. 00000 500. 00| 3500. 00000 3500. 00| 3000. 00000 3000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 18000. 00000 18000. 00| 16500. 00000 16500. 00| 16128. 75000 16128. 75
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 121.000 n2 | 35. 00000 4235. 00| 25. 00000 3025. 00| 28. 00000 3388. 00
PAVEMENT, REMOVE | | [
0005 202- 02241 416.400 m | 7.67000 3193. 79| 7.30000 3039. 72| 7. 30000 3039. 72
GUARDRAI L, REMOVE | | [
0006 202-02271 4.000 EACH 50. 00000 200. 00| 450. 00000 1800. 00| 500. 00000 2000. 00
HEADWALL, REMOVE | | [
0007 202-02276 4.000 EACH 50. 00000 200. 00| 450. 00000 1800. 00| 350. 00000 1400. 00
GUTTER TURNOUT, RElI NFORCED CONCRETE, | | |
REMOVE | | |
0008 202- 02277 674.000 m | 1. 00000 674. 00| 20. 00000 13480. 00| 15. 00000 10110. 00
GUTTER, LIP, REMOVE | | |
0009 202-51328 LUWP| 20000. 00000 20000. 00| 15000. 00000 15000. 00| 36047. 00000 36047. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0010 202-51822 587.000 n2 | 12. 00000 7044. 00| 8. 00000 4696. 00| 15. 00000 8805. 00
BRI DGE DECK OVERLAY, REMOVE | | |
0011 202- 60820 183.000 n2 | 6. 00000 1098. 00| 6. 00000 1098. 00| 9. 25000 1692. 75
SURFACE M LLI NG, ASPHALT | | |
0012 203- 02000 469.000 nB | 15. 00000 7035. 00| 16. 00000 7504. 00| 25. 00000 11725. 00
EXCAVATI ON, COVVON | | |
0013 303-52308 702.200 My | 20. 00000 14044. 00| 16. 00000 11235. 20| 21. 50000 15097. 30
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0014 404- 05511 808.000 n2 | 6. 14000 4961. 12| 5. 85000 4726. 80| 5. 85000 4726. 80
SEAL COAT, 2 | | |
0015 406- 05521 183.000 n2 | 0. 35000 64. 05| 0. 30000 54. 90| 0. 30000 54. 90
ASPHALT FOR TACK COAT | | |
0016 501- 05090 121.000 n2 | 50. 00000 6050. 00| 100. 00000 12100. 00| 81. 00000 9801. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0017 601-01867 4.000 EACH 1323. 00000 5292. 00| 1260. 00000 5040. 00| 1260. 00000 5040. 00
GUARDRAI L TRANSI TI ON, TGB RETROFI T | | |
0018 601-04746 2.000 EACH 5880. 00000 11760. 00| 5600. 00000 11200. 00| 4300. 00000 8600. 00
ENERGY ABSCRBI NG TERM NAL, CZ | | |
0019 601- 06037 4.000 EACH 577. 50000 2310. 00| 550. 00000 2200. 00| 550. 00000 2200. 00

GUARDRAI L END TREATMENT, | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 560 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 350, 279. 06 ROUTE : |-74
CALL ORDER . 560 CONTRACT ID : B -24590-A COUNTI ES : SHELBY DECATUR
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT RUSH
SET- AS| DE :
| (4) 35-1663068 | (5) 35-2040801 | (6) 35-1128289
| SIMS & PEDI GO COVPANY | GOHVANN ASPHALT & CONSTR., || BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 601-99105 510.540 m | 33. 34000 17021. 40| 31. 75000 16209. 65| 31. 75000 16209. 65
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0021 602- 06639 18.000 m | 70. 00000 1260. 00| 90. 00000 1620. 00| 42. 50000 765. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0022 602- 06646 135.000 m | 70. 00000 9450. 00| 80. 00000 10800. 00| 40. 00000 5400. 00
TEMPORARY CONCRETE BARR! ER | | [
0023 602- 06729 28.000 EACH 7.88000 220. 64| 6. 00000 168. 00| 7.50000 210. 00
BARRI ER DELI NEATOR | | [
0024 610- 05527 279.500 My | 100. 91000 28204. 35| 96. 10000 26859. 95| 96. 00000 26832. 00
HVA FOR APPROACHES | | [
0025 616- 02320 1201.400 n2 | 18. 00000 21625. 20| 3. 50000 4204. 90| 2. 50000 3003. 50
GEOTEXTI LES | [ [
0026 616- 06405 836.200 My | 20. 00000 16724. 00| 27. 50000 22995. 50| 27. 50000 22995. 50
R PRAP, REVETMENT | | |
0027 702-51863 14.000 EACH 6. 00000 84. 00| 10. 00000 140. 00| 11. 00000 154. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0028 703-01540 30. 000 EACH| 10. 00000 300. 00| 8. 00000 240. 00| 11. 75000 352.50
THREADED TI E BAR ASSEMBLY | | [
0029 703-51030 1720.000 kg | 2.00000 3440. 00| 1. 80000 3096. 00| 1. 40000 2408. 00
REI NFORCI NG STEEL | | [
0030 703-51032 1107.000 kg | 2.00000 2214. 00| 2.00000 2214. 00| 1. 60000 1771. 20
REI NFORCI NG STEEL, EPOXY CQATED | | |
0031 703-97936 92.000 EACH 10. 00000 920. 00| 11. 00000 1012. 00| 13. 50000 1242. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0032 704-51002 9.200 nB | 400. 00000 3680. 00| 1250. 00000 11500. 00| 1525. 00000 14030. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0033 706-51025 7.200 m | 75. 00000 540. 00| 310. 00000 2232. 00| 205. 00000 1476. 00
CONCRETE, C, RAILING | | |
0034 708-51806 5.000 nm2 | 25. 00000 125. 00| 1250. 00000 6250. 00| 450. 00000 2250. 00
REPQOl NTI NG MASONRY | | |
0035 709-51821 LUWP| 3300. 00000 3300. 00| 3990. 00000 3990. 00| 4100. 00000 4100. 00
SURFACE SEAL | | |
0036 720-44296 8.000 EACH 50. 00000 400. 00| 850. 00000 6800. 00| 600. 00000 4800. 00
CAP | NLET | | [
0037 722-51401 10.000 n2 | 250. 00000 2500. 00| 500. 00000 5000. 00| 415. 00000 4150. 00
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0038 722-51842 598.000 n2 | 60. 00000 35880. 00| 70. 00000 41860. 00| 49. 50000 29601. 00
BRI DGE DECK OVERLAY | | |
0039 722-51846 4.600 nB | 395. 00000 1817. 00| 395. 00000 1817. 00| 395. 00000 1817. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0040 722-51852 59.000 n? 120. 00000 7080. 00| 95. 00000 5605. 00| 53. 85000 3177.15

I
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 560 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 350, 279. 06 ROUTE : |-74
CALL ORDER . 560 CONTRACT ID : B -24590-A COUNTI ES : SHELBY DECATUR
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT RUSH
SET- AS| DE :
| (4) 35-1663068 | (5) 35-2040801 | (6) 35-1128289
| SIMS & PEDI GO COVPANY | GOHVANN ASPHALT & CONSTR., || BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0041 722-60824 587.000 n2 | 0. 50000 293. 50| 5. 50000 3228. 50| 4. 00000 2348. 00
SURFACE M LLI NG | | |
0042 724-03276 18.600 m | 350. 00000 6510. 00| 325. 00000 6045. 00| 550. 00000 10230. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0043 801- 06203 182.000 m | 1. 37000 249. 34| 1. 25000 227. 50| 1. 50000 273.00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0044 801- 06207 1618.000 m | 3. 20000 5177. 60| 2. 95000 4773. 10| 3. 35000 5420. 30
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0045 801- 06218 6.000 m | 19. 22000 115. 32| 20. 00000 120. 00| 22. 50000 135. 00

TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm [ | |

0046 801- 06606 4.000 EACH 73. 50000 294. 00| 64. 00000 256. 00| 80. 00000 320. 00
BARRI CADE, 111B | |

0047 801- 06640 22.000 EACH 60. 90000 1339. 80| 53. 00000 1166. 00| 65. 00000 1430. 00
CONSTRUCTI ON SIGN, A | | |

0048 801- 06645 4.000 EACH 36. 75000 147. 00| 35. 00000 140. 00| 40. 00000 160. 00
CONSTRUCTI ON SIGN, B | | |

0049 801- 06775 LUMP|  25000. 00000 25000. 00| 3000. 00000 3000.00]  14000. 00000 14000. 00
MAI NTAI NI NG TRAFFI C | | |

0050 806- 01851 LUMP|  15000. 00000 15000. 00|  13600. 00000 13600. 00|  20000. 00000 20000. 00
TEMPORARY TRAFFI C S| GNAL W TH LOOP [ | |
DETECTORS, [ | |

0051 808- 06713 450.000 m | 0. 62000 279. 00| 0. 63000 283. 50| 0. 63000 283. 50
LINE, PAINT, SOLID, VWH TE, 100 nm | | |

0052 808- 06714 582.000 m | 0. 62000 360. 84 0. 63000 366. 66 0. 63000 366. 66
LINE, PAINT, SOLID, YELLOW 100 mm | | |

0053 808- 06716 515.000 m | 1. 67000 860. 05| 1. 40000 721. 00| 1. 50000 772.50
LI NE, REMOVE | | |

SECTI ON TOTALS | $  325,073.00] $ 331, 340. 88 $  348,139.68
------------------------------------------ o m e e e oo e e e e e e e e m e e e e e e e e e e e e e e e e e e e memeeaoao-n

OONTRACT TOTALS | $  325,073.00] $ 331, 340. 88| $ 348, 139.68




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 560 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 350, 279. 06 ROUTE : |-74
CALL ORDER . 560 CONTRACT ID : B -24590-A COUNTI ES : SHELBY DECATUR
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT RUSH
SET- AS| DE :
| (7) 35-1618530 | (8) 35-0918397 [
| AVERI CAN CONTRACTI NG & SERVI | RI ETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105-06790 4.000 MOs | 1500. 00000 6000. 00| 2778. 19000 11112. 76|
FI ELD OFFI CE, 27.9 n2 | [ [
0002 105- 06845 LUWP| 2500. 00000 2500. 00| 2750. 00000 2750. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 17400. 00000 17400. 00| 19700. 00000 19700. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 121.000 n2 | 22. 00000 2662. 00| 60. 00000 7260. 00|
PAVEMENT, REMOVE | | [
0005 202- 02241 416.400 m | 8. 00000 3331. 20| 8. 00000 3331. 20|
GUARDRAI L, REMOVE | | [
0006 202-02271 4.000 EACH 130. 00000 520. 00| 350. 00000 1400. 00|
HEADWALL, REMOVE | | |
0007 202-02276 4,000 EACH 260. 00000 1040. 00| 460. 00000 1840. 00|
GUTTER TURNOUT, RElI NFORCED CONCRETE, | | |
REMOVE | | |
0008 202- 02277 674.000 m | 10. 00000 6740. 00| 15. 00000 10110. 00|
GUTTER, LIP, REMOVE | | |
0009 202-51328 LUWP| 15000. 00000 15000. 00| 20000. 00000 20000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0010 202-51822 587.000 n2 | 4. 00000 2348. 00| 19. 00000 11153. 00|
BRI DGE DECK OVERLAY, REMOVE | | |
0011 202- 60820 183.000 n2 | 4. 00000 732. 00| 3. 00000 549. 00|
SURFACE M LLI NG, ASPHALT | | |
0012 203- 02000 469.000 nB8 | 20. 00000 9380. 00| 25. 00000 11725. 00|
EXCAVATI ON, COVVON | | [
0013 303-52308 702. 200 27. 00000 18959. 40| 20. 00000 14044. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0014 404- 05511 808.000 n2 | 6. 00000 4848. 00| 5. 00000 4040. 00|
SEAL COAT, 2 | |
0015 406- 05521 183.000 n2 | 0. 35000 64. 05| 3. 50000 640. 50|
ASPHALT FOR TACK COAT | | |
0016 501- 05090 121.000 n2 | 95. 00000 11495. 00| 100. 00000 12100. 00|
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0017 601-01867 4.000 EACH 1350. 00000 5400. 00| 1400. 00000 5600. 00|
GUARDRAI L TRANSI TI ON, TGB RETROFI T | | |
0018 601-04746 2.000 EACH 6000. 00000 12000. 00| 6200. 00000 12400. 00|
ENERGY ABSCRBI NG TERM NAL, CZ | | |
0019 601- 06037 4.000 EACH 600. 00000 2400. 00| 605. 00000 2420. 00|

GUARDRAI L END TREATMENT, |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 560 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 350, 279. 06 ROUTE : |-74
CALL ORDER . 560 CONTRACT ID : B -24590-A COUNTI ES : SHELBY DECATUR
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT RUSH
SET- AS| DE :
| (7) 35-1618530 | (8) 35-0918397

I

| AMERI CAN CONTRACTI NG & SERVI | R ETH RI LEY CONSTRUCTI ON |

LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 601-99105 510.540 m | 33. 00000 16847. 82| 35. 00000 17868. 90|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0021 602- 06639 18.000 m | 90. 00000 1620. 00| 120. 00000 2160. 00|
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0022 602- 06646 135.000 m | 85. 00000 11475. 00| 84. 00000 11340. 00|
TEMPORARY CONCRETE BARRI ER | | |
0023 602- 06729 28.000 EACH 8. 50000 238. 00| 8. 25000 231. 00|
BARRI ER DELI NEATCR | | |
0024 610- 05527 279.500 My | 100. 00000 27950. 00 90. 00000 25155. 00|
HVA FOR APPROACHES | | |
0025 616- 02320 1201.400 n2 | 3. 00000 3604. 20| 4. 25000 5105. 95|
GEOTEXTI LES | | |
0026 616- 06405 836.200 My | 20. 00000 16724. 00| 30. 00000 25086. 00|
Rl PRAP, REVETMENT | | |
0027 702-51863 14.000 EACH 22. 00000 308. 00| 25. 00000 350. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | [
0028 703- 01540 30.000 EACH 20. 00000 600. 00| 5. 00000 150. 00|
THREADED TI E BAR ASSEMBLY | | |
0029 703- 51030 1720.000 kg | 1. 80000 3096. 00| 1. 65000 2838. 00|
REI NFORCI NG STEEL | | |
0030 703-51032 1107.000 kg | 2.00000 2214. 00| 2. 75000 3044. 25|
REI NFORCI NG STEEL, EPOXY COATED | | |
0031 703-97936 92.000 EACH 20. 00000 1840. 00| 13. 50000 1242. 00|
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |
0032 704- 51002 9.200 n8 | 1300. 00000 11960. 00| 1350. 00000 12420. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0033 706-51025 7.200 m | 450. 00000 3240. 00| 590. 00000 4248. 00|
CONCRETE, C, RAILING | | |
0034 708- 51806 5.000 n2 | 250. 00000 1250. 00| 525. 00000 2625. 00|
REPO NTI NG MASCNRY | | |
0035 709- 51821 LUMP| 2500. 00000 2500. 00| 4950. 00000 4950. 00|
SURFACE SEAL | | |
0036 720- 44296 8.000 EACH 280. 00000 2240. 00| 500. 00000 4000. 00|
CAP | NLET | | |
0037 722-51401 10.000 n2 | 100. 00000 1000. 00| 700. 00000 7000. 00|
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0038 722-51842 598.000 n2 | 80. 00000 47840. 00| 75. 00000 44850. 00|
BRI DGE DECK OVERLAY | | |
0039 722-51846 4.600 n8 | 395. 00000 1817. 00| 395. 00000 1817. 00|
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0040 722-51852 59.000 n® 75. 00000 4425 00| 300. 00000 17700. 00|

I
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 560 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 350, 279. 06 ROUTE : |-74
CALL ORDER . 560 CONTRACT ID : B -24590-A COUNTI ES : SHELBY DECATUR
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT RUSH
SET- AS| DE :
| (7) 35-1618530 | (8) 35-0918397 [
| AVERI CAN CONTRACTI NG & SERVI | RI ETH RI LEY CONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0041 722-60824 587.000 n2 | 4. 00000 2348. 00| 2. 30000 1350. 10|
SURFACE M LLI NG | | |
0042 724-03276 18.600 m | 275. 00000 5115. 00| 425. 00000 7905. 00|
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0043 801- 06203 182.000 m | 2. 00000 364. 00| 1. 40000 254. 80|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0044 801- 06207 1618.000 m | 3. 05000 4934. 90| 3. 40000 5501. 20|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0045 801- 06218 6.000 m | 22. 00000 132. 00| 21. 00000 126. 00|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm [ [ [
0046 801- 06606 4.000 EACH 100. 00000 400. 00| 77.00000 308. 00|
BARRI CADE, 111B | | [
0047 801- 06640 22.000 EACH 125. 00000 2750. 00| 63. 80000 1403. 60|
CONSTRUCTI ON SI GN, A | | [
0048 801- 06645 4,000 EACH 50. 00000 200. 00| 35. 00000 140. 00|
CONSTRUCTI ON SI G\, B | | [
0049 801-06775 LUWP| 25000. 00000 25000. 00| 13000. 00000 13000. 00|
MAI NTAI NI NG TRAFFI C | | [
0050 806-01851 LUWP| 20000. 00000 20000. 00| 16000. 00000 16000. 00|
TEMPORARY TRAFFI C SI GNAL W TH LOOP | |
DETECTORS, | | |
0051 808-06713 450.000 m | 0. 70000 315. 00| 0. 75000 337. 50|
LINE, PAINT, SOLID, WA TE, 100 mm | | |
0052 808-06714 582.000 m | 0. 70000 407. 40| 0. 75000 436. 50|
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0053 808-06716 515.000 m | 2. 00000 1030. 00| 2. 00000 1030. 00|
LI NE, REMOVE | | |
SECTI ON TOTALS | $ 348, 604. 97| $ 394, 149. 26|
__________________________________________________________________________________________________ U,
CONTRACT TOTALS | $ 348, 604. 97| $ 394, 149. 26|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 570 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $  638,993. 78 RQUTE : CR 350W
CALL ORDER . 570 CONTRACT ID : B -24593-A COUNTI ES : RI PLEY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 10/06/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 9969007
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1385672 FORCE CONSTRUCTI ON $ 632, 510. 97 100. 0000%
2 35-1549010 MCALI STER EXCAVATI NG CO $ 667, 632. 85 105. 5527%
3 61-1013120 T & C CONTRACTING | NC. $ 695, 032. 67 109. 8846%
4  35-1619477 BROMW, L.L. CONSTR CO, INC $ 704, 012. 80 111. 3044%
| (1) 35-1385672 | (2) 35-1549010 | (3) 61-1013120
| FORCE CONSTRUCTI ON | MCALI STER EXCAVATI NG CO | T & C CONTRACTING, |NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REPLACEMENT
I | |
0001 105-01925 12.000 MOS | 1344. 00000 16128. 00| 1400. 00000 16800. 00| 1400. 00000 16800. 00
FI ELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  15624. 00000 15624.00|  16500. 00000 16500. 00]  13950. 00000 13950. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUWP|  41048. 00000 41048.00]  24500. 00000 24500. 00]  24000. 00000 24000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP| 8303. 68000 8303.68|  18000. 00000 18000. 00| 6500. 00000 6500. 00
CLEARI NG RI GHT OF WAY | |
0005 202-51330 LUWP|  11480. 00000 11480.00|  18000. 00000 18000. 00]  14800. 00000 14800. 00
PRESENT STRUCTURE, REMOVE | | [
0006 202- 60820 135.000 n2 | 17. 86000 2411. 10| 16. 00000 2160. 00| 9. 00000 1215. 00
SURFACE M LLING ASPHALT | | [
0007 203- 02000 3064.000 n8 | 14. 56000 44611. 84| 10. 25000 31406. 00| 11. 75000 36002. 00
EXCAVATI ON,  COMVON | | |
0008 203- 02010 740.000 n8 | 31. 36000 23206. 40| 39. 00000 28860. 00| 40. 00000 29600. 00
EXCAVATI ON, ROCK | |
0009 203- 02070 1106.000 n8 | 6. 16000 6812. 96| 14. 25000 15760. 50| 20. 00000 22120. 00
BORROW | |
0010 205- 02224 500.000 m | 5. 88000 2940. 00| 6. 25000 3125. 00| 5. 25000 2625. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [

0011 205- 02231 88.000 m | 22. 40000 1971. 20| 31. 00000 2728. 00) 74. 38000 6545. 44
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |

0012 205- 02234 6.000 EACH 67. 20000 403. 20| 75. 00000 450. 00| 60. 00000 360. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 570 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 638, 993. 78 ROUTE : CR 350W
CALL ORDER : 570 CONTRACT 1D : B -24593-A COUNTI ES : R PLEY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-1385672 | (2) 35-1549010 | (3) 61-1013120
| FORCE CONSTRUCTI ON | MCALI STER EXCAVATI NG OO | T & C CONTRACTING | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0013 206-51215 14.000 n8 | 91. 84000 1285. 76| 260. 00000 3640. 00| 210. 00000 2940. 00
EXCAVATI ON, X | |
0014 206-51220 33.000 n8 | 28. 00000 924. 00| 130. 00000 4290. 00| 7. 50000 247. 50
EXCAVATI ON, VET | |
0015 211- 02060 516.000 n8 | 19. 44000 10031. 04| 25. 50000 13158. 00| 38. 00000 19608. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 213-52830 40.000 n8 | 84. 00000 3360. 00| 125. 00000 5000. 00| 150. 00000 6000. 00
FLOMBLE MORTAR | |
0017 303- 04095 126.000 My | 16. 36000 2061. 36| 28. 50000 3591. 00| 22. 25000 2803. 50
COMPACTED AGGREGATE FOR SHOULDER, 0, 73 | | [
0018 303-52308 1710.000 My | 14. 12000 24145, 20| 15. 50000 26505. 00| 13. 85000 23683. 50
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0019 402- 05474 554.000 My | 39. 20000 21716. 80| 50. 00000 27700. 00| 38. 50000 21329. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | [
0020 402- 05477 264.000 My | 56. 00000 14784. 00| 61. 00000 16104. 00| 47. 55000 12553. 20
HVA SURFACE 9.5 mm MAI NLI NE | |
0021 405- 05518 3329.000 n2 | 0. 56000 1864. 24| 0. 90000 2996. 10| 0. 50000 1664. 50
ASPHALT FOR PRI ME COAT | |
0022 406- 05521 3495.000 n2 | 0. 17000 594. 15| 0. 70000 2446. 50| 0. 20000 699. 00
ASPHALT FOR TACK CQAT | | |
0023 501- 05090 145.000 n2 | 61. 60000 8932. 00| 62. 00000 8990. 00| 70. 00000 10150. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mm | | |
0024 601- 03130 4.000 EACH 347. 20000 1388. 80| 1050. 00000 4200. 00| 900. 00000 3600. 00
GUARDRAI L TRANSI TION, W THRI E BEAM | | |
1.905 m | | I
0025 601- 06037 4.000 EACH 627. 20000 2508. 80| 650. 00000 2600. 00| 600. 00000 2400. 00
GUARDRAI L END TREATMENT, | | | |
0026 601- 99105 61.000 m | 36. 96000 2254. 56| 42. 00000 2562. 00| 41. 10000 2507. 10
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0027 611- 06497 1.000 EACH 207. 20000 207. 20| 125. 00000 125. 00| 125. 00000 125. 00
MAl LBOX ASSEMBLY, S| NGLE | | |
0028 616- 02320 1013.000 n2 | 2. 24000 2269. 12| 3. 00000 3039. 00| 4. 00000 4052. 00
GEOTEXTI LES | | |
0029 616- 06405 875.000 My | 17. 92000 15680. 00| 19. 75000 17281. 25| 26. 50000 23187. 50
Rl PRAP, REVETMENT | | |
0030 621- 01004 2.000 EACH 728. 00000 1456. 00| 850. 00000 1700. 00| 650. 00000 1300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0031 621-06545 1.000 My | 640. 64000 640. 64 625. 00000 625. 00| 572. 00000 572.00

FERTI LI ZER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 570 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $  638,993. 78 RQUTE : CR 350W
CALL ORDER . 570 CONTRACT ID : B -24593-A COUNTI ES : RI PLEY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1385672 | (2) 35-1549010 | (3) 61-1013120
| FORCE CONSTRUCTI ON | MCALI STER EXCAVATI NG CO | T & C CONTRACTI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0032 621-06548 11.000 kg | 61. 60000 677. 60| 65. 00000 715. 00| 55. 00000 605. 00
SEED M XTURE, CV | | |
0033 621- 06553 186. 000 kg | 6. 00000 1116. 00| 6. 00000 1116. 00| 5. 36000 996. 96
SEED M XTURE, R | | [
0034 621- 06565 4.500 My | 512. 40000 2305. 80| 510. 00000 2295. 00| 457. 50000 2058. 75
MULCHI NG MATERI AL | | [
0035 621- 06567 180.000 kL | 0. 59000 106. 20| 0. 53000 95. 40| 0. 53000 95. 40
WATER | [ |
0036 621-06574 705.000 n2 | 5. 08000 3581. 40| 6. 00000 4230. 00| 4. 54000 3200. 70
SODDI NG | | |
0037 622-52436 7.000 EACH 25. 20000 176. 40| 30. 00000 210. 00| 22. 50000 157. 50
SIGN, DO NOT MOW OR SPRAY | | [
0038 622-91786 229.000 EACH 6. 72000 1538. 88| 9. 00000 2061. 00| 6. 00000 1374. 00
SEEDLI NG | | |
0039 622-98200 4,000 EACH 25. 20000 100. 80| 30. 00000 120. 00| 22.50000 90. 00
SIGN, DO NOT Di STURB | | [
0040 701-02938 38.000 m | 280. 00000 10640. 00| 200. 00000 7600. 00| 750. 00000 28500. 00
CORED HOLE | N ROCK, 610 nm | | [
0041 701-51195 42.000 m | 114. 24000 4798. 08| 154. 00000 6468. 00| 180. 00000 7560. 00
PILE, STEEL H, HP 310 X 79 | | [
0042 702-51005 76.500 n8 | 490. 20000 37500. 30| 420. 00000 32130. 00| 435. 00000 33277.50
CONCRETE, A, SUBSTRUCTURE | | [
0043 702-51015 13.200 n8 | 340. 33000 4492. 36| 410. 00000 5412. 00| 410. 00000 5412. 00
CONCRETE, B, FOOTI NGS | | [
0044 702-90915 3.300 nB | 616. 00000 2032. 80| 650. 00000 2145. 00| 630. 00000 2079. 00
CONCRETE, A | | |
0045 703-51030 10715. 000 kg | 1. 21000 12965. 15| 1. 23000 13179. 45| 1. 24000 13286. 60
REI NFORCI NG STEEL | | |
0046 703-51032 19340. 000 kg | 1. 38000 26689. 20| 1. 43000 27656. 20| 1.41000 27269. 40
REI NFORCI NG STEEL, EPOXY CQATED | | |
0047 704-51002 139.000 nB | 564. 48000 78462. 72| 475. 00000 66025. 00| 560. 00000 77840. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0048 706- 91957 114.300 m | 174. 72000 19970. 50| 210. 00000 24003. 00| 203. 58000 23269. 19
BRI DGE RAI LING, THRI E BEAM | | [
0049 707-05985 219.440 m | 439. 00000 96334. 16| 455. 00000 99845. 20| 450. 00000 98748. 00
STRUCTURAL MEMBERS, CONCRETE |-BEAM 1V, | | |
1372 mm X 508 nm | | |
0050 709-51821 LUVP| 3091. 20000 3091. 20| 4000. 00000 4000. 00| 2760. 00000 2760. 00
SURFACE SEAL | | |
0051 715-05119 11.500 m | 37. 07000 426. 31| 70. 00000 805. 00| 108. 00000 1242. 00

PIPE, TYPE 1, CIROULAR 375 nm [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 570 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $  638,993. 78 RQUTE : CR 350W
CALL ORDER . 570 CONTRACT ID : B -24593-A COUNTI ES : RI PLEY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1385672 | (2) 35-1549010 | (3) 61-1013120
| FORCE CONSTRUCTI ON | MCALI STER EXCAVATI NG CO | T & C CONTRACTI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 715-05169 36.300 m | 37. 07000 1345. 64| 70. 00000 2541. 00| 90. 00000 3267. 00
PIPE, TYPE 3, O RCULAR 375 nm | [ |
0053 715- 05285 43.000 m | 420. 22000 18069. 46| 550. 00000 23650. 00| 510. 00000 21930. 00
PI PE, TYPE 1, DEFORMED, M N. AREA 4.80 | | |
ne | | I
0054 715- 05365 11.750 m | 71. 66000 842. 01| 95. 00000 1116. 25| 140. 00000 1645. 00
PIPE, TYPE 3, DEFORVED, M N. AREA 0.27 | | |
2 I I I
0055 715- 46005 8.000 EACH 360. 64000 2885. 12| 195. 00000 1560. 00| 210. 00000 1680. 00
PI PE END SECTION, 375 mm | | [
0056 715- 46065 2.000 EACH 416. 64000 833. 28| 250. 00000 500. 00| 400. 00000 800. 00
Pl PE END SECTION, M N. AREA .27 nR | | |
0057 801-04308 4.000 EACH 268. 80000 1075. 20| 475. 00000 1900. 00| 400. 00000 1600. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0058 801- 06605 6. 000 EACH 115. 36000 692. 16| 145. 00000 870. 00| 200. 00000 1200. 00
BARRI CADE, |11A | | [
0059 801- 06606 6. 000 EACH 126. 56000 759. 36| 155. 00000 930. 00| 250. 00000 1500. 00
BARRI CADE, 111B | | [
0060 801- 06625 8.000 EACH 106. 40000 851. 20| 135. 00000 1080. 00| 70. 00000 560. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0061 801- 06640 4.000 EACH 100. 80000 403. 20| 175. 00000 700. 00| 150. 00000 600. 00
CONSTRUCTI ON SI GN, A | | [
0062 801-06775 LUWVP| 5040. 00000 5040. 00| 6000. 00000 6000. 00| 14100. 00000 14100. 00
MAI NTAI NI NG TRAFFI C | | [
0063 802- 76025 2.900 n2 | 205. 80000 596. 82| 180. 00000 522. 00| 235. 65000 683. 39

SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |

0064 802- 76055 8.500 m | 37. 13000 315. 61| 28. 00000 238. 00| 16. 24000 138. 04
SI GN POST, A | | |
0065 808- 06713 800.000 m | 0. 47000 376. 00| 0. 70000 560. 00| 0. 98000 784. 00
LINE, PAINT, SOLID, VH TE, 100 nm | | |
0066 808- 06714 800.000 m | 0. 47000 376. 00| 0. 64000 512. 00| 0. 98000 784. 00
LINE, PAINT, SOLID, YELLOW 100 mm | | |
SECTI ON TOTALS | $ 632, 510.97 $ 667, 632.85| $  695,032.67
------------------------------------------ o m e e e oo e e e e e e e e m e e e e e e e e e e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS [ $ 632, 510. 97| $ 667, 632. 85| $ 695, 032. 67




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 570 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 638, 993. 78 ROUTE : CR 350W
CALL ORDER . 570 CONTRACT ID : B -24593-A COUNTI ES : RI PLEY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (4) 35-1619477 | |

| BROW, L.L. CONSTR CO, INg |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT

I
0001 105-01925 12.000 MOs | 1600. 00000 19200. 00|

FIELD OFFICE, 51.1 n2 | [
0002 105- 06845 LUMP|  14600. 00000 14600. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  33250. 00000 33250. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  16560. 00000 16560. 00|
CLEARI NG RI GHT OF VAY | |
0005 202- 51330 LUMP|  15795. 00000 15795. 00|
PRESENT STRUCTURE, REMOVE | |
0006 202- 60820 135.000 n2 | 10. 80000 1458. 00|
SURFACE M LLING ASPHALT | [
0007 203- 02000 3064.000 n8 | 10. 28000 31497. 92|
EXCAVATI ON,  COVMON | [
0008 203- 02010 740.000 n8 | 85. 03000 62922. 20|
EXCAVATI ON, ROCK | |
0009 203- 02070 1106.000 n8 | 13. 08000 14466. 48|
BORROW | [
0010 205- 02224 500.000 m | 7.32000 3660. 00|

PERI METER PROTECTI ON | [
0011 205- 02231 88.000 m | 21. 80000 1918. 40|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
RI PRAP DI TCH CHECK | [
0012 205- 02234 6.000 EACH 99. 00000 594. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CULVERT Pl PE PROTECTI ON | |

0013 206- 51215 14.000 n8 | 130. 71000 1829. 94
EXCAVATI ON, X |

0014 206- 51220 33.000 n8 | 45. 81000 1511. 73
EXCAVATI ON, WET |

0015 211- 02060 516.000 n8 | 27. 47000 14174. 52
B BORROW FOR STRUCTURE BACKFI LL |

0016 213- 52830 40.000 n8 | 326. 87000 13074. 80
FLOWABLE MORTAR | |

0017 303- 04095 126.000 My | 24. 25000 3055. 50
COVPACTED AGGREGATE FOR SHOULDER 0, 73 |

0018 303- 52308 1710.000 My | 14. 65000 25051. 50

|
|
I
|
I
|
I
|
I
|
I
|
I
I
I
|
|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I
|
I

COVPACTED AGGREGATE FCR BASE, 0, 53 [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 570 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $  638,993. 78 RQUTE : CR 350W
CALL ORDER . 570 CONTRACT ID : B -24593-A COUNTI ES : RI PLEY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1619477 | |
| BROW, L.L. CONSTR GO, INQ |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0019 402- 05474 554.000 My | 42.50000 23545. 00| |
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0020 402-05477 264.000 My | 53. 55000 14137. 20| |
HMVA SURFACE 9.5 nm MAI NLI NE | | [
0021 405-05518 3329.000 n2 | 0. 60000 1997. 40| |
ASPHALT FOR PRI ME COAT | | |
0022 406- 05521 3495.000 n2 | 0. 25000 873. 75| |
ASPHALT FOR TACK COAT | | [
0023 501- 05090 145.000 n2 | 62. 18000 9016. 10| |
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0024 601- 03130 4.000 EACH 341. 00000 1364. 00| |
GUARDRAI L TRANSI TI ON, W THRI E BEAM | | |
1.905 m | | |
0025 601- 06037 4.000 EACH 609. 00000 2436. 00| |
GUARDRAI L END TREATMENT, | | [ [
0026 601-99105 61.000 m | 36. 30000 2214. 30| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0027 611- 06497 1.000 EACH 225. 00000 225. 00|
MAI LBOX ASSEMBLY, SINGLE | | [
0028 616- 02320 1013.000 n2 | 3. 50000 3545. 50| |
GEOTEXTI LES | [ [
0029 616- 06405 875.000 My | 17. 25000 15093. 75| |
R PRAP, REVETMENT | [ [
0030 621-01004 2.000 EACH 700. 00000 1400. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0031 621- 06545 1.000 My | 605. 00000 605. 00| |
FERTI LI ZER | | |
0032 621-06548 11.000 kg | 56. 00000 616. 00| |
SEED M XTURE, CV | [ |
0033 621- 06553 186.000 kg | 9. 35000 1739. 10| |
SEED M XTURE, R | [ |
0034 621- 06565 4.500 My | 500. 00000 2250. 00| |
MULCHI NG MATERI AL | | [
0035 621- 06567 180. 000 kL | 2. 00000 360. 00| |
WATER | [ |
0036 621-06574 705.000 n2 | 4. 30000 3031. 50| |
SODDI NG [ | |
0037 622-52436 7.000 EACH 26. 00000 182. 00| |
I I

SI GN, DO NOTr MOwW CR

SPRAY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 570 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 638, 993. 78 ROUTE : CR 350W
CALL ORDER . 570 CONTRACT ID : B -24593-A COUNTI ES : RI PLEY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (4) 35-1619477 | |
| BROW, L.L. CONSTR CO, INg |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0038 622-91786 229.000 EACH| 14. 10000 3228. 90|
SEEDLI NG | [
0039 622- 98200 4.000 EACH 26. 00000 104. 00|
SIGN, DO NOT Di STURB | [
0040 701-02938 38.000 m | 442. 30000 16807. 40|
CORED HOLE I N ROCK, 610 mm | |
0041 701-51195 42.000 m | 108. 42000 4553. 64|
PILE, STEEL H, HP 310 X 79 | |
0042 702- 51005 76.500 n8 | 477. 48000 36527. 22|
CONCRETE, A, SUBSTRUCTURE | |
0043 702- 51015 13.200 n8 | 457. 90000 6044. 28|
CONCRETE, B, FOOTI NGS | |
0044 702- 90915 3.300 n8 | 477. 48000 1575. 68
CONCRETE, A | [
0045 703- 51030 10715. 000 kg | 1. 21000 12965. 15|
REI NFORCI NG STEEL | [
0046 703- 51032 19340.000 kg | 1. 43000 27656. 20|
REI NFORCI NG STEEL, EPOXY COATED | |
0047 704- 51002 139.000 n8 | 508. 00000 70612. 00|
CONCRETE, C, SUPERSTRUCTURE | |
BRI DGE RAI LI NG, THR E BEAM | |
0049 707- 05985 219.440 m | 424. 53000 93158. 86|

STRUCTURAL MEMBERS, CONCRETE |-BEAM IV, | |
1372 mm X 508 mm | |

0050 709- 51821 LUMP| 4200. 00000 4200. 00|
SURFACE SEAL | [
0051 715- 05119 11.500 m | 61. 62000 708. 63|
PIPE, TYPE 1, O RCUWAR 375 mm [ [
0052 715- 05169 36.300 m | 61. 13000 2219. 01|
PIPE, TYPE 3, O RCUAR 375 mm [ |
0053 715- 05285 43.000 m | 652. 00000 28036. 00|
PIPE, TYPE 1, DEFOCRVED, M N. AREA 4.80 | |
e | |
0054 715- 05365 11.750 m | 135. 00000 1586. 25|
Pl PE, TYPE 3, DEFOCRVED, M N. AREA 0.27 | |
ng | [
0055 715- 46005 8.000 EACH 185. 00000 1480. 00|
Pl PE END SECTI ON, 375 mm | |
0056 715- 46065 2.000 EACH 256. 00000 512. 00|

|
I
|
I
|
I
|
I
|
I
|
I
I
I
I
I
I
I
0048 706- 91957 114.300 m | 171. 00000 19545. 30| |
I
I
I
I
I
I
I
I
I
I
I
I
I
II
|
I
|
I

PI PE END SECTION, M N AREA .27 n? [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 570 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $  638,993. 78 RQUTE : CR 350W
CALL ORDER . 570 CONTRACT ID : B -24593-A COUNTI ES : RI PLEY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1619477 | |
| BROW, L.L. CONSTR GO, INQ |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0057 801- 04308 4.000 EACH 450. 00000 1800. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | |
0058 801- 06605 6. 000 EACH 230. 00000 1380. 00| |
BARRI CADE, |11A | | [
0059 801- 06606 6. 000 EACH 260. 00000 1560. 00| |
BARRI CADE, |11B | | [
0060 801- 06625 8.000 EACH| 77. 00000 616. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | [
0061 801- 06640 4.000 EACH 165. 00000 660. 00| |
CONSTRUCTI ON SI GN, A | [ [
0062 801-06775 LUWP| 4695. 00000 4695. 00| |
MAI NTAI NI NG TRAFFI C | | [
0063 802- 76025 2.900 n2 | 199. 63000 578. 92| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0064 802- 76055 8.500 m | 43. 15000 366. 77| |
SI GN POST, A | | |
0065 808-06713 800.000 m | 0. 99000 792. 00| |
LINE, PAINT, SOLID, WA TE, 100 mm | | |
0066 808-06714 800.000 m | 0. 99000 792. 00| |
LINE, PAINT, SOLID, YELLOW 100 nm | | [
SECTI ON TOTALS | $ 704, 012. 80| [
__________________________________________ S )
CONTRACT TOTALS [ $ 704, 012. 80| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER . 574 CONTRACT ID : B -24701-A
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 09/15/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN
SET- AS| DE :

VENDOR RANKI NG :

RQUTE : PROSPECT STREET

COUNTI ES

PROJECT( S)

VARl ON

DATE : 03/29/00
PAGE : 574 -1

RANK VENDOR NO. / NAME
1 35-1609544 SCHUTT- LOOKABI LL CO
2 35-1447641 STRUCTURE CONTRACTCRS
3  35-1212938 ATLAS EXCAVATI NG | NC
4 35-0918397 RI ETH R LEY CONSTRUCTI ON
5 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES, | NC.
6  35-1663068 SI M5 & PEDI GO COVPANY

CONDI TI ONAL BI D

. 0000%
. 3217%
. 2769%
. 0053%
. 3836%

2498%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 580 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 294, 911. 09 ROUTE : CARROLL STREET
CALL ORDER . 580 CONTRACT ID : B -24706-A COUNTI ES : WABASH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 07/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : J128001
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1212938 ATLAS EXCAVATING, | NC. $ 1,910, 740. 10 100. 0000%
2 35-1057237 MOOOY, R L., INC $ 2,128,176.69 111. 3797%
| (1) 35-1212938 | (2) 35-1057237 [
| ATLAS EXCAVATI NG | NC. | MOCOY, R L., INC [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REPLACEMENT
I | |
0001 105-01925 12.000 MOS | 800. 00000 9600. 00| 1500. 00000 18000. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  30000. 00000 30000.00]  18000. 00000 18000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP|  95000. 00000 95000. 00] 100000. 00000 100000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  20000. 00000 20000. 00]  20000. 00000 20000. 00|
CLEARI NG R GHT OF WAY | | |
0005 202-51330 LUMP|  124000. 00000 124000. 00| 265000. 00000 265000. 00|
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 525.000 n2 | 4. 60000 2415. 00| 7.00000 3675. 00|
SURFACE M LLI NG ASPHALT | | |
0007 203- 02000 775.000 n8 | 16. 50000 12787. 50| 31. 20000 24180. 00|
EXCAVATI ON,  COMVON | | |
0008 203- 02010 240.000 n8 | 75. 00000 18000. 00| 110. 00000 26400. 00|
EXCAVATI ON, ROCK | | |
0009 205- 02224 220.000 m | 6. 50000 1430. 00| 5. 58000 1227. 60|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205- 02233 115.000 n8 | 20. 00000 2300. 00| 40. 00000 4600. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
SEDI MENT BASI N | | |
0011 205- 02236 8.000 EACH 100. 00000 800. 00| 60. 00000 480. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |

0012 205- 06582 LUMP|  11500. 00000 11500. 00|  19000. 00000 19000. 00|
ENVI RONVENTAL M Tl GATI ON , MUSSELL | | |
RELOCATI ON | | |

0013 206- 51215 380.000 n8 | 125. 00000 47500. 00| 200. 00000 76000. 00|

EXCAVATI ON, X | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 580 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 294, 911. 09 ROUTE : CARROLL STREET
CALL ORDER . 580 CONTRACT ID : B -24706-A COUNTI ES : WABASH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1057237 [
| ATLAS EXCAVATI NG | NC. | MOCOY, R L., INC |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 206-51220 545.000 nB8 | 85. 00000 46325. 00| 200. 00000 109000. 00
EXCAVATI ON, VET | |
0015 206-51230 361.000 nB | 36. 00000 12996. 00| 20. 00000 7220. 00
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0016 211- 02060 81.400 nB8 | 43. 00000 3500. 20| 25. 00000 2035. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0017 213-52830 99.000 nB | 125. 00000 12375. 00| 80. 00000 7920. 00
FLOMBLE MORTAR | | [
0018 303-52308 126.000 My | 20. 00000 2520. 00| 20. 00000 2520. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0019 402- 05468 930.000 My | 52. 00000 48360. 00| 50. 00000 46500. 00
HVA BASE 25.0 mm MNAI NLI NE | |
0020 402-05474 325.000 My | 54. 00000 17550. 00| 52. 00000 16900. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0021 402- 05475 240.000 My | 57. 00000 13680. 00| 55. 00000 13200. 00
HVA | NTERVEDI ATE C19. 0 mm MAI NLI NE | | |
0022 402- 05477 180.000 My | 67. 00000 12060. 00| 65. 00000 11700. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0023 402- 05495 50.000 My | 57. 00000 2850. 00| 55. 00000 2750. 00
HVA WEDGE AND LEVEL | [
0024 406- 05521 9038.000 n2 | 0. 20000 1807. 60| 0. 15000 1355. 70
ASPHALT FOR TACK COAT | | [
0025 501- 05090 228.000 n2 | 50. 00000 11400. 00| 72. 00000 16416. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0026 601-01522 4.000 EACH 1320. 00000 5280. 00| 1225. 00000 4900. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0027 601-01846 1.000 EACH 1780. 00000 1780. 00| 1675. 00000 1675. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0028 601-02103 90.405 m 47. 00000 4249. 04| 45. 00000 4068. 23|
GUARDRAI L, SHOP CURVED, WBEAM 1.905 m | | |
SPACI NG | | |
0029 601- 05999 2.000 EACH 42. 00000 84. 00| 40. 00000 80. 00
CURVED TERM NAL END | | [
0030 601-06037 3.000 EACH 700. 00000 2100. 00| 640. 00000 1920. 00
GUARDRAI L END TREATMENT, | | | |
0031 601-99105 10.000 m | 40. 00000 400. 00| 38. 00000 380. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0032 602- 06032 55.043 m | 205. 00000 11283. 82| 248. 00000 13650. 66

BARRI ER, MEDI AN, CONCRETE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 580 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 294, 911. 09 ROUTE : CARROLL STREET
CALL ORDER : 580 CONTRACT ID : B -24706-A COUNTI ES : WABASH
LETTI NG DATE : 03/21/00 10:00 AM D STRI CT : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1212938 | (2) 35-1057237 |
| ATLAS EXCAVATI NG | NC. | MOCOY, R L., INC |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0033 604- 06069 2.930 2 | 57. 00000 167. 01| 150. 00000 439. 50|
CURB RAMP, CONCRETE | | |
0034 604- 91531 195.000 n2 | 28. 00000 5460. 00| 40. 00000 7800. 00|
S| DEWALK, CONCRETE, 100 nm | | |
0035 604- 93490 240.000 n2 | 50. 00000 12000. 00| 10. 00000 2400. 00|
S| DEWALK, BRI CK , REMOVE | | |
0036 605- 06105 38.500 m | 44. 00000 1694. 00| 85. 00000 3272. 50|
CURB, | NTEGRAL, CONCRETE, MODI Fl ED | | |
0037 605- 06155 309.000 m | 40. 00000 12360. 00| 51. 00000 15759. 00|
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0038 611- 05330 140.000 n2 | 41. 00000 5740. 00| 50. 00000 7000. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 nm | | |
0039 615- 99189 1.000 EACH 1300. 00000 1300. 00| 1000. 00000 1000. 00|
PLAQUE, ALUM NUM | | |
0040 616- 02320 2190.000 n2 | 4. 50000 9855. 00| 2. 50000 5475. 00|
GEOTEXTI LES | | |
0041 616- 05688 2390.000 My | 37. 00000 88430. 00| 28. 00000 66920. 00|
Rl PRAP, CLASS 1 | | |
0042 616- 06405 6.000 My | 30. 00000 180. 00| 22. 00000 132. 00|
Rl PRAP, REVETMENT | | |
0043 621- 01004 2.000 EACH 330. 00000 660. 00| 300. 00000 600. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0044 621- 06560 4250.000 n2 | 0. 60000 2550. 00| 0. 54000 2295. 00|
MULCHED SEEDI NG, U | | |
0045 621- 06567 2.000 kL | 0. 60000 1. 20| 0. 53000 1. 06|
WATER | | |
0046 621- 06574 100.000 n2 | 14. 20000 1420. 00| 13. 80000 1380. 00|
SODDI NG | | |
0047 622-52436 3.000 EACH 27. 00000 81. 00| 25. 00000 75. 00|
SIGN, DO NOT MOW OR SPRAY | | |
0048 622-91786 200. 000 EACH| 9. 00000 1800. 00| 8. 25000 1650. 00|
SEEDLI NG | | |
0049 701- 90976 28755.000 kg | 1. 25000 35943. 75| 1. 15000 33068. 25|
REI NFORCI NG STEEL, GRADE 60 | | |
0050 701-91792 14.000 EACH 100. 00000 1400. 00| 200. 00000 2800. 00|
PILE TIP, STEEL H | | |
0051 701- 95780 98.000 m | 185. 00000 18130. 00| 105. 00000 10290. 00|
PILE, STEEL H, HP 310 X 110 | | |
0052 702-51005 537.800 nB8 | 310. 00000 166718. 00| 400. 00000 215120. 00|

CONCRETE, A, SUBSTRUCTURE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 580 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 294, 911. 09 ROUTE : CARROLL STREET
CALL ORDER . 580 CONTRACT ID : B -24706-A COUNTI ES : WABASH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1057237 [
| ATLAS EXCAVATI NG | NC. | MOCOY, R L., INC |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 702-51015 138.600 nB | 210. 00000 29106. 00| 400. 00000 55440. 00|
CONCRETE, B, FOOTI NGS | | |
0054 702-51110 348.400 kg | 3. 90000 1358. 76| 7. 00000 2438. 80|
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0055 703- 03622 22.000 EACH 18. 00000 396. 00| 14. 00000 308. 00|

TI E BAR ASSEMBLY, THREADED, EPOXY | | |
COATED, MODI FI ED | | I

0056 703- 51032 125249.000 kg | 1. 25000 156561. 25| 1. 25000 156561. 25|
REI NFORCI NG STEEL, EPOXY COATED | | |
0057 703- 97936 137.000 EACH 19. 00000 2603. 00| 15. 00000 2055. 00|
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | [
0058 704- 51002 588.700 n8 | 390. 00000 229593. 00| 425. 00000 250197. 50]
CONCRETE, C, SUPERSTRUCTURE | | |
0059 706- 04683 259.767 m | 185. 00000 48056. 90| 325. 00000 84424. 28|
RAILING , TX, MODIFlED | | |
0060 706- 05732 1.000 EACH 1400. 00000 1400. 00| 1500. 00000 1500. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0061 707- 05987 328.670 m | 783. 00000 257348. 61 400. 00000 131468. 00|

STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 1524 nm X 1220 mm | | |

0062 709- 51821 LUMP|  13000. 00000 13000. 00|  12000. 00000 12000. 00|
SURFACE SEAL | | |
0063 715- 02962 2.000 EACH 2000. 00000 4000. 00| 1990. 00000 3980. 00|
BUTTERFLY VALVE, 400 nm, MDI | | |
0064 715- 04809 112.000 m | 17. 00000 1904. 00| 40. 00000 4480. 00|
PI PE, PVC, 75mm | | |
0065 715- 05048 321.600 m | 3. 80000 1222. 08| 15. 10000 4856. 16|
PI PE, TYPE 4, CIRCULAR 150 nm [ | |
0066 715- 05151 82.800 m | 145. 00000 12006. 00| 82. 00000 6789. 60|
PI PE, TYPE 2, CIROULAR 375 nm | | |
0067 715- 44240 37.900 n8 | 500. 00000 18950. 00| 450. 00000 17055. 00|
CONCRETE, A, STRUCTURES | | |
0068 715- 44276 55.000 m | 24. 00000 1320. 00| 45. 00000 2475. 00|
PI PE, PVC, PERF., 100 nm | | |
0069 715- 91361 5.960 m | 110. 00000 655. 60| 48. 00000 286. 08
PI PE, PVC, 150 mm | | |
0070 718- 52610 72.500 n8 | 60. 00000 4350. 00| 30. 60000 2218. 50]
AGGREGATE FOR UNDERDRAI NS | | |
0071 718-99153 643.200 n2 | 1. 40000 900. 48] 4. 65000 2990. 88|
GEOTEXTI LES FOR UNDERDRAI N | | |
0072 720- 44000 1.000 EACH 275. 00000 275. 00| 400. 00000 400. 00|

CASTI NG, ADJUST TO GRADE | [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 580 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 294, 911. 09 ROUTE : CARROLL STREET
CALL ORDER . 580 CONTRACT ID : B -24706-A COUNTI ES : WABASH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1057237 [
| ATLAS EXCAVATI NG | NC. | MOCOY, R L., INC |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0073 720- 44296 2.000 EACH 375. 00000 750. 00| 595. 00000 1190. 00
CAP | NLET | | |
0074 720- 45045 2.000 EACH 850. 00000 1700. 00| 1585. 00000 3170. 00
I NLET, J10 | | [
0075 720- 45055 3.000 EACH 850. 00000 2550. 00| 1585. 00000 4755. 00
| NLET, MLO | | [
0076 720-45141 2.000 EACH 1900. 00000 3800. 00| 1712. 00000 3424. 00
I NLET, H5, MODI FI ED | | [
0077 720-98174 1.000 EACH 1500. 00000 1500. 00| 2105. 00000 2105. 00
| NLET, B15 | | |
0078 724-51925 30.528 m | 290. 00000 8853. 12| 300. 00000 9158. 40
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0079 732-03072 2.000 EACH 990. 00000 1980. 00| 336. 00000 672.00
TEE , MIDI, 400 nmx 400 nmx 200 mm | | |
0080 732-03074 2.000 EACH 350. 00000 700. 00| 340. 00000 680. 00
REDUCER , RIDI, 400 nm x 300 nm | | [
0081 732-04751 2.000 EACH 725. 00000 1450. 00| 437. 00000 874.00
WATER SERVI CE , LI NE RECONNECTI ON | | |
0082 732-04776 2.000 EACH 300. 00000 600. 00| 244. 00000 488. 00
BEND , MJDI, 200 mm 90 DEG [ | |
0083 732-04776 1.000 EACH 700. 00000 700. 00| 650. 00000 650. 00
BEND , MIDI, 400 nm 22.5 DEG | | [
0084 732-04776 1.000 EACH 900. 00000 900. 00| 650. 00000 650. 00
BEND , MJDI, 400 mm 45 DEG [ | |
0085 732-04776 3.000 EACH 1000. 00000 3000. 00| 650. 00000 1950. 00
BEND , RIJDI, 400 mm 45 DEG | | [
0086 732-04776 1.000 EACH 1000. 00000 1000. 00| 665. 00000 665. 00|
BEND , VERTICAL, RIDI, 400 nm 11.25 | | [
DEG I I I
0087 732-04836 2.000 EACH 1300. 00000 2600. 00 1150. 00000 2300. 00|
GATE VALVE AND BOX, 300 mm MIDI | |
0088 732-04837 2.000 EACH 200. 00000 400. 00 120. 00000 240. 00
PLUG , TAPPING RJDI, 300 mm | |
0089 732-04964 101.500 m | 595. 00000 60392. 50 600. 00000 60900. 00

I

I

I

|

VATER MAIN , DUCTILE | RON, RIDI, AERIAL | |
SUPPORTED, 400 mm | | |

I

|

I

|

I

|

0090 732-04964 4.600 m | 445. 00000 2047. 00 948. 85000 4364. 71|
WATER MAIN , DUCTILE IRON, TYPE A | |
BACKFI LL, 200 mm | |

0091 732-04964 33.800 m | 185. 00000 6253. 00 127. 95000 4324. 71|

WATER MAIN , DUCTILE IRON, TYPE A [
BACKFI LL, 400 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 580 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 294, 911. 09 ROUTE : CARROLL STREET
CALL ORDER . 580 CONTRACT ID : B -24706-A COUNTI ES : WABASH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1057237 [
| ATLAS EXCAVATI NG | NC. | MOCOY, R L., INC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0092 732-04964 64.900 m | 150. 00000 9735. 00| 91. 55000 5941. 60|
WATER MAI N , DUCTILE I RON, TYPE B | | |
BACKFI LL, 300 nmm | | |
0093 732-04964 143.900 m | 180. 00000 25902. 00| 142. 80000 20548. 92|
WATER MAIN , DUCTILE | RON, TYPE B | | |
BACKFI LL, 400 nm [ [ [
0095 732-04964 15.500 m | 42. 00000 651. 00| 69. 20000 1072. 60|
WATER MAIN , EXI STING REMOVE AND | | [
BACKFI LL, 200 mm | | |
0096 732- 04964 123.100 m | 28. 00000 3446. 80| 38. 00000 4677. 80|
WATER MAIN , EXISTING REMOVE, 200 mm | | |
0097 732- 04965 32.300 m | 90. 00000 2907. 00| 55. 75000 1800. 73|
WATER SERVI CE LI NE | | |
0098 732-06581 2.000 EACH 9800. 00000 19600. 00| 5670. 00000 11340. 00|
JONT , FLEXI BLE EXPANSI ON, DUCTI LE | | [
I RON, 400 nm [ | [
0099 732-06623 4.000 EACH 500. 00000 2000. 00| 2040. 00000 8160. 00|
SLEEVE , STEEL, AND CASI NG SPACER | | |
0100 732-06623 2.000 EACH 450. 00000 900. 00| 1575. 00000 3150. 00|
SLEEVE , STEEL, AND WALL SEAL | | [
0101 801- 04308 2.000 EACH 1050. 00000 2100. 00| 530. 00000 1060. 00|
ROAD CLOSURE S| GN ASSEMBLY | |
0102 801- 06605 8.000 EACH 200. 00000 1600. 00| 206. 00000 1648. 00|
BARRI CADE, |11A | | [
0103 801- 06606 8.000 EACH 215. 00000 1720. 00| 270. 00000 2160. 00|
BARRI CADE, |11B | | [
0104 802- 76025 1.600 n2 | 260. 00000 416. 00| 235. 00000 376. 00|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | [
0105 802- 76055 17.068 m | 13. 00000 221. 88| 12. 05000 205. 67|
SI GN PCST, A | | |
0106 808-06714 600.000 m | 1. 10000 660. 00| 0. 85000 510. 00|
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0107 732-02388 5.000 EACH 175. 00000 875. 00| 562. 00000 2810. 00|
WATER MAIN , EXISTING PLUG 200 mm | | |
SECTI ON TOTALS | $ 1,910, 740. 10| $ 2,128,176.69|
CONTRACT TOTALS | $ 1,910, 740. 10| $ 2 ,128,176. 69|




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 600 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 147, 671.00 ROUTE : 94
CALL ORDER : 600 CONTRACT 1D : B -24872-A COUNTI ES : PORTER
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 07/15/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1645115 THREE STAR PAI NTI NG $ 113, 996. 62 100. 0000%
2 35-1602596 | CARUS | NDUSTRI AL PAI NTI NG & CONTRACTI NG $ 128, 000. 00 112. 2840%
3 36-3350477 EAGLE PAI NTI NG & MAI NTENANCE $ 138, 000. 00 121. 0562%
4 35-2019240 CENTRAL PAI NTI NG | NC. $ 140, 000. 00 122. 8106%
| (1) 35-1645115 | (2) 35-1602596 | (3) 36-3350477
| THREE STAR PAI NTI NG | I CARUS | NDUSTRI AL PAI NTI NG & EAGLE PAI NTI NG & MAI NTENANCE
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE PAI NTI NG
I | |
0001 110- 01001 LUMP| 5550. 00000 5550. 00| 6400. 00000 6400. 00| 9000. 00000 9000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 619- 51859 LUMP| 7908. 72000 7908. 72| 5080. 00000 5080.00]  25000. 00000 25000. 00
PAI NT STEEL BRI DGE STRUCTURE NO. 2 | | |
0003 619- 51859 LUMP| 7908. 72000 7908. 72| 5080. 00000 5080.00]  25000. 00000 25000. 00
PAI NT STEEL BRI DGE STURCTURE NO. 1 | | |
0004 619- 60806 LUMP| 878. 75000 878. 75| 500. 00000 500. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 1 | | |
0005 619- 60806 LUMP| 878. 75000 878. 75| 500. 00000 500. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 2 | | |
0006 619- 61000 LUMP|  42179. 84000 42179.84]  53220. 00000 53220.00]  26000. 00000 26000. 00
CLEAN STEEL BRI DGE STRUCTURE NO 1 | |
0007 619- 61000 LUMP|  42179. 84000 42179.84|  53220. 00000 53220.00]  26000. 00000 26000. 00
CLEAN STEEL BRI DGE STRUCTURE NO 2 | |
0008 619- 93423 LUMP| 878. 75000 878. 75| 1000. 00000 1000. 00| 7000. 00000 7000. 00
POLLUTI ON CONTROL STRUCTURE NO. 1 | | |
0009 619- 93423 LUMP| 878. 75000 878. 75| 1000. 00000 1000. 00| 7000. 00000 7000. 00
POLLUTI ON CONTROL STRUCTURE NO. 2 | | |
0010 709-51821 LUMP| 878. 75000 878. 75| 500. 00000 500. 00| 500. 00000 500. 00
SURFACE SEAL STRUCTURE NO. 1 | | |
0011 709-51821 LUMP| 875. 75000 875. 75| 500. 00000 500. 00| 500. 00000 500. 00
SURFACE SEAL STRUCTURE NO. 2 | |
0012 801-01093 2.000 EACH 1500. 00000 3000. 00 500. 00000 1000. 00| 1000. 00000 2000. 00

TEMPORARY WORKSI TE SPEED LIM T SI GN |
ASSENBLY |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 600 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 147, 671. 00 ROQUTE : 94
CALL ORDER . 600 CONTRACT ID : B -24872-A COUNTI ES : PORTER
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1645115 | (2) 35-1602596 | (3) 36-3350477
| THREE STAR PAI NTI NG | 1 CARUS | NDUSTRI AL PAI NTI NG & EAGLE PAI NTI NG & MAI NTENANCE
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 113, 996. 62| $ 128, 000. 00| $ 138, 000. 00
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 113, 996. 62| $ 128, 000. 00| $ 138, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 600 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 147, 671. 00 ROQUTE : 94
CALL ORDER . 600 CONTRACT ID : B -24872-A COUNTI ES : PORTER
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-2019240 | |
| CENTRAL PAI NTI NG, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
SECTI ON 0001 BRI DGE PAI NTI NG
[ I |
0001 110-01001 LUWP| 10000. 00000 10000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 619-51859 LUWP| 5000. 00000 5000. 00| |
PAI NT STEEL BRI DGE STRUCTURE NO. 2 | | |
0003 619-51859 LUWP| 5000. 00000 5000. 00| |
PAI NT STEEL BRI DGE STURCTURE NO. 1 | | |
0004 619- 60806 LUWVP| 200. 00000 200. 00| |
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 1 | | |
0005 619- 60806 LUWP| 200. 00000 200. 00| |
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 2 | | |
0006 619-61000 LUWP| 59200. 00000 59200. 00| |
CLEAN STEEL BRI DGE STRUCTURE NO 1 | | |
0007 619-61000 LUWP| 59200. 00000 59200. 00| |
CLEAN STEEL BRI DGE STRUCTURE NO 2 | | |
0008 619-93423 LUWP| 200. 00000 200. 00| |
POLLUTI ON CONTROL STRUCTURE NO. 1 | | [
0009 619-93423 LUWP| 200. 00000 200. 00| |
POLLUTI ON CONTROL STRUCTURE NO. 2 | | [
0010 709-51821 LUWP| 200. 00000 200. 00| |
SURFACE SEAL STRUCTURE NO 1 | | [
0011 709-51821 LUWP| 200. 00000 200. 00| |
SURFACE SEAL STRUCTURE NO 2 | | |
0012 801-01093 2.000 EACH 200. 00000 400. 00| |
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
SECTI ON TOTALS | $ 140, 000. 00| |
______________________________________________________________________ e
CONTRACT TOTALS | $ 140, 000. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 606 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 131, 499. 98 ROUTE : |-70
CALL ORDER . 606 CONTRACT ID : B -24919-A COUNTIES : VI QO
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 06/24/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 070100N
SET- AS| DE :

VENDOR RANKI NG :

TEMPORARY WORKSI TE SPEED LIM T SI GN |
ASSENBLY |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1663068 SI VB & PEDI GO COMPANY $ 116, 446.43 100. 0000%
2 35-1111003 WAl TE CONSTRUCTI ON, | NC. $  156,584. 81 134. 4693%
3 35-1801998 CLR INC. $  197,773.60 169. 8408%
| (1) 35-1663068 | (2) 35-1111003 | (3) 35-1801998
| SIMB & PEDI GO COVPANY | WH TE CONSTRUCTI ON, | NC. |CLR INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REPAI R
I I I
0001 105- 06790 4.000 MOS | 1500. 00000 6000. 00| 1850. 00000 7400. 00| 1750. 00000 7000. 00
FIELD OFFICE, 27.9 n2 | | |
0002 110- 01001 LUMP| 6000. 00000 6000. 00| 7800. 00000 7800. 00| 9750. 00000 9750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-51328 LUMP|  10000. 00000 10000. 00|  21750. 00000 21750.00|  45000. 00000 45000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0005 602- 06639 158.500 m | 75. 00000 11887. 50| 82. 00000 12997. 00| 88. 00000 13948. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0006 621- 01004 1.000 EACH 400. 00000 400. 00| 405. 00000 405. 00| 200. 00000 200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0007 621- 06560 100.000 12 | 5. 00000 500. 00| 4. 55000 455. 00| 7. 50000 750. 00
MULCHED SEEDI NG, U | |
0008 703- 51030 1204.000 kg | 2. 25000 2709. 00| 2. 57000 3094. 28| 3. 00000 3612. 00
REI NFORCI NG STEEL | | |
0009 704- 51002 10.200 n8 | 520. 00000 5304. 00| 2065. 00000 21063. 00| 2000. 00000 20400. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0010 706- 51020 3.000 n8 | 600. 00000 1800. 00| 2125. 00000 6375. 00| 1000. 00000 3000. 00
CONCRETE, C, RAILING | | |
0011 711-51038 LUMP|  25000. 00000 25000. 00|  19200. 00000 19200. 00|  41000. 00000 41000. 00
STRUCTURAL STEEL | |
0012 711-51864 10. 000 EACH 50. 00000 500. 00| 160. 00000 1600. 00| 39. 00000 390. 00
DRI LLED HOLE | | |
0013 711-51877 LUMP| 6000. 00000 6000. 00|  16050. 00000 16050. 00| 4500. 00000 4500. 00
JACKI NG AND SUPPORTI NG BEAMB | |
0014 724-03276 10.900 m | 300. 00000 3270. 00| 350. 00000 3815. 00| 450. 00000 4905. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0015 801- 01093 2.000 EACH 800. 00000 1600. 00| 420. 00000 840. 00| 450. 00000 900. 00
I I
| I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 606 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 131, 499. 98 ROUTE : |-70
CALL ORDER . 606 CONTRACT ID : B -24919-A COUNTIES : VI QO
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1663068 | (2) 35-1111003 | (3) 35-1801998
| SIMS & PEDI GO COVPANY | WH TE OONSTRUCTI ON, | NC. | (LR, I NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0016 801- 06207 280.000 m | 3. 50000 980. 00| 3. 20000 896. 00| 3. 90000 1092. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0017 801- 06640 14. 000 EACH 57. 75000 808. 50| 55. 00000 770. 00| 75. 00000 1050. 00
CONSTRUCTI ON SI GN, A | | |
0018 801- 06645 1. 000 EACH 42. 00000 42. 00| 75. 00000 75. 00| 70. 00000 70. 00
CONSTRUCTI ON SIGN, B | | |
0019 801-06710 60. 000 DAY | 20. 00000 1200. 00| 14. 00000 840. 00| 60. 00000 3600. 00
FLASH NG ARROW S| GN | | |
0020 801-06775 LUWP| 25000. 00000 25000. 00| 25000. 00000 25000. 00| 30000. 00000 30000. 00
MAI NTAI NI NG TRAFFI C | | |
0021 801-09133 2.000 EACH 3150. 00000 6300. 00| 2300. 00000 4600. 00| 2400. 00000 4800. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0022 801-97643 43.900 m | 12. 08000 530. 31| 12. 70000 557. 53| 14. 00000 614. 60
TEMPORARY BUZZ STRI PS | | |
0023 808-06713 279.000 m | 0. 79000 220. 41| 1. 25000 348. 75| 1. 50000 418. 50
LINE, PAINT, SOLID, WA TE, 100 mm | | [
0024 808-06714 279.000 m | 0. 79000 220. 41| 1. 25000 348. 75| 1. 50000 418. 50
LINE, PAINT, SOLID, YELLOW 100 nm | | [
0025 808-06716 50.000 m | 2.10000 105. 00] 3. 85000 192. 50| 5. 00000 250. 00
LI NE, REMOVE | | |
0026 808- 75001 70.000 m | 0. 99000 69. 30| 1. 60000 112. 00| 1. 50000 105. 00
LINE, PAINT, BROKEN, WH TE, 125 nm | | [
SECTI ON TOTALS | $ 116, 446. 43| $ 156, 584. 81| $ 197, 773. 60
------------------------------------------ ey

CONTRACT TOTALS | $ 116, 446. 43| $ 156, 584. 81| $ 197, 773. 60




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 610 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 286, 967. 00 ROQUTE : 94
CALL ORDER . 610 CONTRACT ID : B -24933-A COUNTI ES : LAPORTE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 09/30/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 36-3350477 EAGLE PAI NTI NG & MAI NTENANCE $ 188, 000. 00 100. 0000%
2 35-2019240 CENTRAL PAI NTING | NC. $ 197, 000. 00 104. 7872%
3 35-1602596 | CARUS | NDUSTRI AL PAI NTI NG & CONTRACTI NG $  215,000. 00 114. 3617%
4 35-1645115 THREE STAR PAI NTI NG $ 218, 456.00 116. 2000%
| (1) 36-3350477 | (2) 35-2019240 | (3) 35-1602596
| EAGLE PAI NTI NG & MAI NTENANCE| CENTRAL PAI NTI NG, | NC. | | CARUS | NDUSTRI AL PAI NTI NG &
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE PAI NTI NG
I |
0001 110-01001 LUMP|  15000. 00000 15000. 00|  10000. 00000 10000. 00|  10750. 00000 10750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 619- 51859 LUMP|  30000. 00000 30000. 00| 5000. 00000 5000.00]  13036. 00000 13036. 00
PAINT STEEL BRI DGE STRUCTURE NO. 1 |
0003 619- 51859 LUMP|  35000. 00000 35000. 00| 5000. 00000 5000.00]  15754. 00000 15754. 00
PAINT STEEL BRI DGE STRUCTURE NO. 2 |
0004 619- 60806 LUMP| 5000. 00000 5000. 00| 200. 00000 200. 00 500. 00000 500. 00

VAl NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAI NTI NG STRUCTURE NO 1 [ |

0005 619- 60806 LUMP| 5000. 00000 5000. 00| 200. 00000 200. 00 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAI NTI NG STRUCTURE NO. 2 | [

0006 619- 61000 LUMP|  33000. 00000 33000.00]  87700. 00000 87700.00|  77248. 00000 77248. 00

0007 619- 61000 LUMP|  40000. 00000 40000. 00|  87700. 00000 87700.00]  93212. 00000 93212. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 2 |

0008 619- 93423 LUMP|  10000. 00000 10000. 00| 200. 00000 200. 00 1000. 00000 1000. 00
POLLUTI ON CONTROL STRUCTURE NO. 1 |

0009 619- 93423 LUMP|  12000. 00000 12000. 00| 200. 00000 200. 00 1000. 00000 1000. 00
POLLUTI ON CONTROL STRUCTURE NO. 2 | |

0010 709-51821 LUMP| 500. 00000 500. 00| 200. 00000 200. 00 500. 00000 500. 00
SURFACE SEAL STRUCTURE NO. 1 | |

0011 709-51821 LUMP| 500. 00000 500. 00| 200. 00000 200. 00 500. 00000 500. 00
SURFACE SEAL STRUCTURE NO. 2 |

0012 801-01093 2.000 EACH 1000. 00000 2000. 00| 200. 00000 400. 00 500. 00000 1000. 00

TEMPORARY WORKSI TE SPEED LIM T SI GN | [

|
I
I
I
I
I
I
I
I
I
I
I
I
CLEAN STEEL BRI DGE STRUCTURE NO. 1 | |
I
I
I
I
I
I
I
I
I
|
ASSEMBLY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 610 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 286, 967. 00 ROQUTE : 94
CALL ORDER . 610 CONTRACT ID : B -24933-A COUNTI ES : LAPORTE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 36-3350477 | (2) 35-2019240 | (3) 35-1602596
| EAGLE PAI NTI NG & MAI NTENANCE| CENTRAL PAI NTI NG | NC. | I CARUS | NDUSTRI AL PAI NTI NG &
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 188, 000. 00| $ 197, 000. 00| $ 215, 000. 00
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao
CONTRACT TOTALS | $ 188, 000. 00| $ 197, 000. 00| $ 215, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 610 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 286, 967. 00 ROQUTE : 94
CALL ORDER . 610 CONTRACT ID : B -24933-A COUNTI ES : LAPORTE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1645115 | |
| THREE STAR PAI NTI NG | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE PAI NTI NG

[
0001 110-01001 LUWP| 10773. 00000 10773. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON [

0002 619-51859 LUWP| 13375. 05000 13375. 05
PAI'NT STEEL BRI DGE STRUCTURE NO 1 |

0003 619-51859 LUWP| 17328. 00000 17328. 00
PAI'NT STEEL BRI DGE STRUCTURE NO 2 |

0004 619-60806 LUWP| 1486. 12000 1486. 12

I
| |
I I
| |
I I
| |
| |

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 1 | | |
0005 619- 60806 LUWP| 1923. 33000 1923. 33| [
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 2 | | |
0006 619- 61000 LUMP|  71333. 60000 71333. 60| [
CLEAN STEEL BRI DGE STRUCTURE NO. 1 | | |
I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

| I

I I

0007 619-61000 LUMP| 92416. 00000 92416. 00
CLEAN STEEL BRI DGE STRUCTURE NO 2 |
0008 619-93423 LUMP| 1486. 12000 1486. 12
POLLUTI ON CONTROL STRUCTURE NO. 1 |
0009 619-93423 LUMP| 1925. 33000 1925. 33
POLLUTI ON CONTROL STRUCTURE NO. 2 |
0010 709-51821 LUMP| 1486. 12000 1486. 12
SURFACE SEAL STRUCTURE NO. 1 |
0011 709-51821 LUMP| 1923. 33000 1923. 33
SURFACE SEAL STRUCTURE NO. 2 |
0012 801- 01093 2.000 EACH 1500. 00000 3000. 00
TEMPORARY WORKSI TE SPEED LIM T SIGN |
ASSEMBLY |
SECTI ON TOTALS | $ 218, 456. 00
------------------------------------------ e

CONTRACT TOTALS | $ 218, 456. 00| |







